| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 10/ 23/
PAGE : 401 -1

01

ENG NEER S ESTI MATE: $ 1,177, 357. 23 ROUTE : SR 39
CALL ORDER : 401 CONTRACT ID : B -24695-A COUNTI ES : MORGAN
LETTI NG DATE : 10/16/01 10:00 AM DISTRICT  : SEYMOUR Di STRICT
CONTRACT TIME : 10/18/02 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 4555003
SET- AS| DE :
VENDCR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BI D LON BI D
1 351673827 HENDERSON, H E., INC. $  939,069.85 100. 0000%
2 351381845 HARVEY, GEORGE R & SON, INC. $  958,869.08 102. 1083%
3 350906416 WEDDLE BROTHERS CONSTRUCTI ON $ 1,013, 033.14 107. 8762%
4 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 1,026,313.39 109. 2904%
5  35-1385672 FORCE CONSTRUCTI ON $ 1,028,301.07 109. 5020%
6 35 2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,049, 679.26 111. 7786%
7 351212938 ATLAS EXCAVATI NG | NC, $ 1,066, 422. 80 113. 5616%
8 351917625 M LESTONE CONTRACTCRS, L. P. $ 1,086, 029. 02 115. 6494%
9  35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,093, 390. 62 116. 4333%
10 35-1310611 ROBERTSON, DUNCAN, | NC. $ 1,149, 228. 15 122. 3794%
| (1) 35 1673827 | (2) 35-1381845 | (3) 35-0906416
| HENDERSON, H E., INC. | HARVEY, GEORGE R & SON, | NG WEDDLE BROTHERS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e e et e et et e e e e e e e e e e e emeemeeeoo-
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105-06790 12.000 MOS | 800. 00000 9600. 00| 1200. 00000 14400. 00| 1304. 74000 15656. 88
FIELD OFFICE, 27.9 n2 | | [
0002 105- 06845 LUMP|  29028. 12000 29028.12|  25000. 00000 25000. 00|  18735. 26000 18735. 26
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUMP|  32465. 00000 32465.00]  47000. 00000 47000.00|  50651. 66000 50651. 66
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  22752. 72000 22752.72|  20000. 00000 20000. 00|  16382. 36000 16382. 36
CLEARI NG RI GHT OF WY | | |
0005 202- 60820 260.000 n2 | 11. 13000 2893. 80| 7. 50000 1950. 00| 14. 42000 3749. 20
SURFACE M LLING ASPHALT | | |
0006 203-02000 7304.000 n8 | 7. 06000 51566. 24| 10. 00000 73040. 00| 8. 78000 64129. 12
EXCAVATI ON, COMVON | | |
0007 203-02070 3026.000 n8 | 11. 56000 34980. 56| 11. 00000 33286. 00| 6. 07000 18367. 82
BORROW [ [ |
0008 203-51223 419.400 n8 | 8. 74000 3665. 56| 5. 00000 2097. 00| 16. 43000 6890. 74
EXCAVATI ON, WATERWAY [ | |
0009 205-06931 74.000 My | 46. 58000 3446. 92| 25. 00000 1850. 00| 27. 33000 2022. 42
TEMPORARY CHECK DAM REVETMENT R PRAP | | |
0010 205- 06937 620.000 m | 4.99000 3093. 80| 5. 35000 3317. 00| 5. 37000 3329. 40
TEMPORARY SI LT FENCE | | |
0011 213-52830 19.000 n8 | 116. 29000 2209. 51| 100. 00000 1900. 00| 188. 54000 3582. 26
|

FLOMBLE MORTAR |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 401 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,177, 357.23 RQUTE : SR 39
CALL ORDER : 401 CONTRACT ID : B -24695-A COUNTI ES : MORGAN
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35 1673827 | (2) 35 1381845 | (3) 35-0906416
| HENDERSON, H E., INC | HARVEY, GEORGE R & SON, | NC| WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0012 303-52308 3879.200 My | 12. 24000 47481. 41| 16. 00000 62067. 20| 13. 84000 53688. 13
COWPACTED AGGREGATE, O, 53 | | [
0013 402-05468 535.000 My | 40. 68000 21763. 80| 44, 85000 23994. 75| 43. 77000 23416. 95
HMVA BASE 25.0 mm MAI NLI NE [ [ |
0014 402-05474 1080.000 My | 38. 22000 41277. 60| 40. 50000 43740. 00| 39. 55000 42714. 00
HVA | NTERVEDI ATE 19. 0 mm MNAI NLI NE | | |
0015 402-05477 372.300 My | 48. 57000 18082. 61| 43. 20000 16083. 36| 42. 14000 15688. 72
HMA SURFACE 9.5 mm MAI NLI NE | | |
0016 402-05481 342.900 My | 46. 58000 15972. 28| 39. 40000 13510. 26| 38. 52000 13208. 51
HVA BASE 25.0 mm SHOULDER [ | |
0017 404-05511 1906.000 n2 | 3. 24000 6175. 44| 2.22000 4231. 32| 2. 18000 4155. 08
SEAL COAT, 2 | | [
0018 405-05517 9.000 M | 185. 40000 1668. 60| 504. 00000 4536. 00| 491. 18000 4420. 62
ASPHALT FOR PRI ME COAT | | [
0019 406-05520 5.000 My | 355. 35000 1776. 75| 212. 20000 1061. 00| 207. 07000 1035. 35
ASPHALT FOR TACK COAT | | [
0020 601-01522 4.000 EACH 1184. 50000 4738. 00| 1265. 00000 5060. 00| 1255. 98000 5023. 92
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0021 601-94689 4,000 EACH 2163. 00000 8652. 00| 2310. 00000 9240. 00| 2293. 53000 9174.12
GUARDRAI L END TREATMENT, OS | | [
0022 601-99105 76.200 m | 30. 90000 2354, 58| 33. 00000 2514. 60| 32. 79000 2498. 60
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 602-06729 6.000 EACH| 20. 60000 123. 60| 10. 00000 60. 00| 8. 74000 52. 44
BARRI ER DELI NEATOR | | [
0024 610-05527 1479.200 My | 46. 38000 68605. 30| 46. 50000 68782. 80| 45. 39000 67140. 89
HMA FOR APPROACHES | [ [
0025 610-06257 402.600 nR2 | 48. 61000 19570. 39| 55. 00000 22143. 00| 48. 08000 19357. 01
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0026 615-06490 25.000 EACH 105. 06000 2626. 50| 112. 00000 2800. 00| 111. 40000 2785. 00
R GHT OF WAY MARKER [ | |
0027 615-06505 8.000 EACH 437. 75000 3502. 00| 468. 00000 3744. 00| 464. 17000 3713. 36
MONUMENT, B | | |
0028 616-02320 1417.000 n2 | 1. 90000 2692. 30| 3. 00000 4251. 00| 8. 75000 12398. 75
GEOTEXTI LES | [ [
0029 616-06405 1012.000 My | 17. 43000 17639. 16| 19. 00000 19228. 00| 24. 08000 24368. 96
Rl PRAP, REVETMENT | | |
0030 621-01004 3.000 EACH 309. 00000 927. 00| 330. 00000 990. 00| 327. 65000 982. 95
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0031 621-01371 76.000 kg | 10. 40000 790. 40| 11. 10000 843. 60| 11. 08000 842. 08

SEED M XTURE, LEGUMVE, 2 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 401 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1,177, 357.23 ROUTE : SR 39
CALL ORDER : 401 CONTRACT ID : B -24695-A COUNTI ES : MORGAN
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35 1673827 | (2) 35 1381845 | (3) 35-0906416
| HENDERSON, H. E., |INC | HARVEY, GEORGE R & SON, | NC| WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0032 621-01882 5.600 kg | 9. 37000 52. 47| 10. 00000 56. 00| 9. 99000 55.94
SEED M XTURE, T, CONVENTI ONAL M X | | |
0033 621-06545 2.000 My | 642. 72000 1285. 44| 687. 00000 1374. 00| 686. 21000 1372. 42
FERTI LI ZER | | [
0034 621-06553 303.000 kg | 6. 76000 2048. 28| 7.20000 2181. 60| 7.22000 2187. 66
SEED M XTURE, R | | [
0035 621-06565 9.800 My | 490. 28000 4804. 74| 525. 00000 5145. 00| 523. 69000 5132. 16
MULCHI NG MATERI AL | | [
0036 621-06567 34.000 kL | 0. 57000 19. 38| 0. 60000 20. 40| 0. 61000 20.74
WATER | | |
0037 621-06575 1915.000 n2 | 3. 48000 6664. 20| 3. 72000 7123. 80| 4, 55000 8713. 25
SODDI NG, NURSERY | [ |
0038 622-52436 8.000 EACH 20. 60000 164. 80| 22.00000 176. 00| 21. 84000 174.72
SIGN, DO NOT MOW OR SPRAY | | |
0039 622-91786 500. 000 EACH| 8. 60000 4300. 00| 9. 20000 4600. 00| 9. 17000 4585. 00
SEEDLI NG [ | [
0040 622-98200 4,000 EACH 20. 60000 82. 40| 22.00000 88. 00| 21. 84000 87. 36
SIGN, DO NOT DI STURB | [ [
0041 701-51195 111.000 m | 105. 05000 11660. 55| 100. 00000 11100. 00| 114. 21000 12677. 31
PILE, STEEL H, HP 310 X 79 [ [ |
0042 701-91792 36. 000 EACH 65. 19000 2346. 84| 100. 00000 3600. 00| 101. 51000 3654. 36
PILE TIP, STEEL H | [ |
0043 701-92043 30.400 m | 813. 11000 24718. 54| 250. 00000 7600. 00| 1081. 62000 32881. 25
CORED HOLE | N ROCK, 457 mm [ [ |
0044 701-97874 140.800 m | 142. 55000 20071. 04| 320. 00000 45056. 00| 186. 72000 26290. 18
PI LE, STEEL H, RElI NFORCED CONCRETE | | |
ENCASED, HP 310 X 79 | | |
0045 703-51030 26012. 000 kg | 1. 07000 27832. 84| 1. 10000 28613. 20| 1. 15000 29913. 80
REI NFORCI NG STEEL | [ |
0046 703-51032 21935.000 kg | 1. 34000 29392. 90| 1. 20000 26322. 00| 1. 34000 29392. 90
REI NFORCI NG STEEL, EPOXY CQATED | | |
0047 704-51002 338.800 nmB8 | 417. 94000 141598. 07| 450. 00000 152460. 00| 514. 34000 174258. 39
CONCRETE, C, SUPERSTRUCTURE | [ |
0048 706-05732 4.000 EACH 822. 95000 3291. 80| 1300. 00000 5200. 00| 1419. 80000 5679. 20
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | [
0049 706-51020 14.900 nB8 | 635. 26000 9465. 37| 530. 00000 7897. 00| 575. 68000 8577. 63
CONCRETE, C, RAILING | | |
0050 709-51821 LUMP| 2935. 50000 2935. 50| 3000. 00000 3000. 00| 2511. 96000 2511. 96
SURFACE SEAL | | |
0051 713-91028 LUWP| 23493. 24000 23493. 24| 5000. 00000 5000. 00| 27850. 01000 27850. 01

TEMPORARY RUNAROCUND , LINE A | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 401 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,177, 357.23 RQUTE : SR 39
CALL ORDER : 401 CONTRACT ID : B -24695-A COUNTI ES : MORGAN
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35 1673827 | (2) 35 1381845 | (3) 35-0906416
| HENDERSON, H. E., |INC | HARVEY, GEORGE R & SON, | NC| WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0052 713-91028 LUWP| 21787. 92000 21787. 92| 5500. 00000 5500. 00| 17201. 48000 17201. 48
TEMPORARY RUNAROUND , LINE TRB | | |
0053 714-06056 16.500 m | 2097. 27000 34604. 96| 1725. 00000 28462. 50| 2755. 97000 45473.51

CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3300 nm X 1200 mm | |

0054 715-05048 115.000 m | 11. 12000 1278. 80| 10. 00000 1150. 00| 16. 48000 1895. 20
Pl PE, TYPE 4, C RCULAR 150 mm | | |

0055 715-05168 8.000 m | 63. 46000 507. 68| 60. 00000 480. 00| 82. 41000 659. 28
PI PE, TYPE 3, C RCULAR 300 nm | | |

0056 715-05173 20.500 m | 84. 19000 1725. 90| 110. 00000 2255. 00| 100. 33000 2056. 77
PI PE, TYPE 3, C RCULAR, 600 nm | | |

0057 715-46000 2.000 EACH 171. 57000 343. 14| 250. 00000 500. 00| 365. 87000 731.74
Pl PE END SECTION, 300 nm, LINE A | | |

0058 715-46020 2.000 EACH 242. 64000 485. 28| 400. 00000 800. 00| 436. 86000 873.72
Pl PE END SECTI ON, 600 nm, LINE TRB | | |

0059 728-98377 LUMP| 1658. 30000 1658. 30| 2465. 00000 2465. 00| 2451. 89000 2451. 89
MASONRY COATI NG | |

0060 801-04308 6.000 EACH 283. 25000 1699. 50| 115. 00000 690. 00| 109. 22000 655. 32
ROAD CLOSURE SI GN ASSEMBLY | | |

0061 801-06203 1274.000 m | 0. 39000 496. 86| 0. 30000 382. 20| 0. 32000 407. 68
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0062 801-06207 5050.000 m | 2. 47000 12473. 50| 3. 50000 17675. 00| 3. 33000 16816. 50
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | | |

0063 801- 06605 12.000 EACH 118. 45000 1421. 40| 75. 00000 900. 00| 70. 99000 851. 88
BARRI CADE, |I1A | | |

0064 801-06606 2.000 EACH 159. 65000 319. 30] 86. 00000 172. 00| 81. 91000 163. 82
BARRI CADE, |I11B | | |

0065 801- 06625 8.000 EACH 72.10000 576. 80| 109. 00000 872. 00| 101. 57000 812.56
DETOUR ROUTE MARKER ASSEMBLY | | |

0066 801-06640 25.500 EACH 117. 42000 2994. 21| 138. 00000 3519. 00| 131. 06000 3342.03
CONSTRUCTI ON SIGN, A | |

0067 801-06645 8.000 EACH 61. 80000 494. 40| 34. 50000 276. 00| 32. 76000 262.08
CONSTRUCTI ON SIGN, B | | |

0068 801-06649 21.000 EACH| 3. 09000 64. 89| 17. 25000 362. 25| 16. 38000 343.98
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |

0069 801-06775 LUWP| 26536. 18000 26536. 18| 17000. 00000 17000. 00| 7285. 07000 7285. 07
MAI NTAI NI NG TRAFFIC , LINE A | | |

0070 801-06775 LUWP| 12805. 62000 12805. 62| 2000. 00000 2000. 00| 3642. 54000 3642. 54
MAI NTAI NI NG TRAFFI C , LINE TRB | | |

0071 802-76025 2.138 n2 | 222. 48000 475. 66 240. 00000 513. 12| 236. 29000 505. 19

I
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 401 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,177, 357.23 RQUTE : SR 39
CALL ORDER : 401 CONTRACT ID : B -24695-A COUNTI ES : MORGAN
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- ASI DE :
| (1) 35 1673827 | (2) 35 1381845 | (3) 35-0906416
| HENDERSON, H. E., |INC | HARVEY, GEORGE R & SON, | NC| WEDDLE BROTHERS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0072 802-76035 2.430 n2 | 191. 79000 466. 05| 205. 00000 498. 15| 203. 38000 494. 21

SIGN, SHEET, ENCAPSULATED LENS W TH | | I
LEGEND 2. 54 nm THI CKNESS | | I

0073 802-76055 37.500 m | 12. 67000 475. 13| 13. 50000 506. 25 13. 44000 504. 00
SIGN POST, A | | |

0074 802-76065 10.600 m | 17. 00000 180. 20| 18. 20000 192. 92| 18. 10000 191. 86
SI GN PCST, B | | |

0075 804-06725 20.000 EACH 18. 54000 370. 80| 20. 00000 400. 00| 19. 66000 393. 20
DELI NEATOR W TH POST, DI, 75 mm | | |

0076 808-01226 59.000 EACH 46. 35000 2734. 65 30. 50000 1799. 50 29. 49000 1739. 91

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |
CASTI NG, | NSTALL

| | |
0077 808-06701 38.000 m | 1. 13000 42. 94 2. 05000 77. 90| 1. 97000 74. 86
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100mm, LINE A | | |
0078 808-06703 96.000 m | 1. 13000 108. 48| 1. 90000 182. 40| 1. 79000 171. 84
LINE, THERMOPLASTIC, SCLID, WH TE, 100nmj | |
0079 808-06713 1405.000 m | 0. 34000 477. 70 0. 30000 421. 50| 0. 32000 449. 60
LINE, PAINT, SOLID, WH TE, 100 nm, | | |
LINE TRB [ | |
0080 808-06723 2.000 EACH 41. 20000 82. 40| 46. 00000 92. 00| 43. 69000 87.38
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON' ARROW | [ |
0081 808-06724 2.000 EACH 51. 50000 103. 00| 63. 00000 126. 00| 60. 07000 120. 14
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
ONLY | | |
0082 808- 06726 31.000 m | 7. 73000 239. 63| 2. 50000 77.50] 2. 44000 75. 64
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | [ |
600 mm [ [ |
0083 808- 75245 1380.000 m | 1. 08000 1490. 40| 1. 30000 1794. 00| 1. 25000 1725. 00
LINE, THERVOPLASTIC, SCLID, YELLOW | | |
100nm | [ |
0084 808- 75996 59.000 EACH 10. 30000 607. 70| 25. 00000 1475. 00| 13. 56000 800. 04
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0085 211-02060 30.600 n8 | 50. 59000 1548. 05| 30. 00000 918. 00| 45. 78000 1400. 87
B BORROW FOR STRUCTURE BACKFI LL | | |
0086 202-51330 LUMP| 9042. 07000 9042.07|  15000. 00000 15000. 00|  12193. 55000 12193. 55
PRESENT STRUCTURE, REMOVE | | |
SECTI ON TOTALS | $ 939, 069. 85| $ 958, 869.08| $ 1,013,033.14
------------------------------------------ o m m et m e e o e e e ot e e e e m e e e o e e e o e e e e e e e e e emeeoeaoo--

CONTRACT TOTALS | $ 939, 069. 85| $ 958, 869. 08| $ 1,013,033.14




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 10/23/01
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,177, 357.23 RQUTE : SR 39
CALL ORDER : 401 CONTRACT ID : B -24695-A COUNTI ES : MORGAN
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- ASI DE :
| (4) 351128289 | (5) 35 1385672 | (6) 35-2040801
| BEATY CONSTRUCTI ON, | NC. | FORCE CONSTRUCTI ON | GCOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo

SECTI ON 0001 BRI DGE REPLACEMENT
| I |

0001 105-06790 12.000 MS | 1450. 00000 17400. 00| 1382. 40000 16588. 80| 1000. 00000 12000. 00
FIELD OFFI CE, 27.9 n® [ | |

0002 105-06845 LUMP|  17000. 00000 17000.00|  15700. 00000 15700.00|  12000. 00000 12000. 00
CONSTRUCTI ON ENGI NEERI NG | | [

0003 110-01001 LUMP|  50000. 00000 50000. 00|  57992. 00000 57992.00|  50000. 00000 50000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  10000. 00000 10000. 00|  24890. 00000 24890. 00|  10000. 00000 10000. 00
CLEARI NG RI GHT OF VAY | | |

0005 202- 60820 260.000 n2 | 10. 00000 2600. 00| 9. 42000 2449. 20| 8. 00000 2080. 00
SURFACE M LLING ASPHALT | | |

0006 203-02000 7304.000 18 | 10. 00000 73040. 00| 11. 20000 81804. 80| 7. 75000 56606. 00
EXCAVATI ON,  COVMON | | |

0007 203-02070 3026.000 n8 | 10. 00000 30260. 00| 11. 43000 34587. 18| 15. 75000 47659. 50
BORROW | | |

0008 203-51223 419.400 n8 | 10. 00000 4194. 00| 8. 80000 3690. 72| 8. 50000 3564. 90
EXCAVATI ON, WATERVAY | |

0009 205-06931 74.000 My | 30. 00000 2220. 00| 90. 36000 6686. 64| 25. 00000 1850. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | [

0010 205- 06937 620.000 m | 5. 50000 3410. 00| 4. 84000 3000. 80| 5. 65000 3503. 00
TEMPORARY SI LT FENCE | | [

0011 213-52830 19.000 n8 | 60. 00000 1140. 00| 123. 87000 2353. 53| 140. 00000 2660. 00
FLOMBLE MORTAR [ [

0012 303-52308 3879.200 My | 18. 50000 71765. 20| 16. 77000 65054. 18| 18. 00000 69825. 60
COMPACTED AGGREGATE, O 53 [ | |

0013 402- 05468 535.000 My | 44. 00000 23540. 00| 40. 00000 21400. 00| 46. 85000 25064. 75
HVA BASE 25.0 mm MAI NLI NE | | |

0014 402-05474 1080.000 My | 38. 00000 41040. 00| 35. 00000 37800. 00| 42. 45000 45846. 00
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | [

0015 402-05477 372.300 My | 49. 00000 18242. 70| 45. 00000 16753. 50) 44. 60000 16604. 58
HVA SURFACE 9.5 nm MAI NLI NE | | |

0016 402-05481 342.900 My | 44. 00000 15087. 60| 40. 00000 13716. 00| 40. 20000 13784. 58
HVA BASE 25.0 mm SHOULDER | [

0017 404-05511 1906.000 n2 | 2.00000 3812. 00| 1. 80000 3430. 80| 3. 00000 5718. 00
SEAL COAT, 2 [ |

0018 405- 05517 9.000 My | 327. 00000 2943. 00| 300. 00000 2700. 00| 300. 00000 2700. 00
ASPHALT FOR PRI ME COAT | |

0019 406- 05520 5.000 My | 200. 00000 1000. 00| 185. 00000 925. 00| 200. 00000 1000. 00
ASPHALT FOR TACK COAT | | |

0020 601-01522 4.000 EACH 1250. 00000 5000. 00| 1150. 00000 4600. 00| 1150. 00000 4600. 00

GUARDRAI L TRANSI TI ON TYPE TGB | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE
PAGE :

10/23/ 01
401 -7

ENG NEER S ESTI MATE: $ 1,177, 357.23 ROUTE : SR 39
CALL ORDER : 401 CONTRACT ID : B -24695-A COUNTI ES : MORGAN
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 351128289 | (5) 35 1385672 | (6) 35-2040801
| BEATY CONSTRUCTI ON, | NC. | FORCE CONSTRUCTI ON | GCOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m o m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeoo
0021 601-94689 4.000 EACH 2285. 00000 9140. 00| 2100. 00000 8400. 00| 2100. 00000 8400. 00
GUARDRAI L END TREATMENT, OS | | [
0022 601-99105 76.200 m | 33. 00000 2514. 60| 30. 00000 2286. 00| 30. 00000 2286. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0023 602-06729 6. 000 EACH 11. 00000 66. 00| 7. 00000 42. 00| 7. 00000 42.00
BARRI ER DELI NEATOR | | |
0024 610-05527 1479.200 My | 50. 00000 73960. 00| 46. 50000 68782. 80| 45, 25000 66933. 80
HVA FOR APPROACHES | | [
0025 610-06257 402.600 n2 | 53. 00000 21337. 80| 62. 93000 25335. 62| 65. 00000 26169. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0026 615-06490 25.000 EACH| 110. 00000 2750. 00| 102. 00000 2550. 00| 102. 00000 2550. 00
R GHT OF WAY MARKER | | |
0027 615-06505 8.000 EACH 460. 00000 3680. 00| 425. 00000 3400. 00| 425. 00000 3400. 00
MONUMENT, B | | |
0028 616-02320 1417.000 n2 | 2. 00000 2834. 00| 2. 04000 2890. 68| 2. 00000 2834. 00
GEOTEXTI LES | | |
0029 616-06405 1012.000 My | 22. 00000 22264. 00| 19. 88000 20118. 56| 20. 00000 20240. 00
Rl PRAP, REVETNMENT | | |
0030 621-01004 3.000 EACH 325. 00000 975. 00| 300. 00000 900. 00| 670. 00000 2010. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0031 621-01371 76.000 kg | 11. 00000 836. 00| 10. 10000 767. 60| 10. 25000 779. 00
SEED M XTURE, LEGUME, 2 | | [
0032 621-01882 5.600 kg | 10. 00000 56. 00| 9. 10000 50. 96| 10. 90000 61.04
SEED M XTURE, T, CONVENTI ONAL M X | | [
0033 621-06545 2.000 My | 680. 00000 1360. 00| 624. 00000 1248. 00| 575. 00000 1150. 00
FERTI LI ZER [ | [
0034 621-06553 303.000 kg | 7.00000 2121. 00| 6. 56000 1987. 68| 8. 70000 2636. 10
SEED M XTURE, R | | |
0035 621-06565 9.800 My | 520. 00000 5096. 00| 476. 00000 4664. 80| 490. 00000 4802. 00
MULCHI NG MATERI AL [ | |
0036 621-06567 34.000 kL | 0. 60000 20. 40| 0. 55000 18. 70| 0. 50000 17.00
WATER | | |
0037 621-06575 1915.000 n2 | 4. 75000 9096. 25| 3. 38000 6472. 70| 3. 50000 6702. 50
SODDI NG, NURSERY | | [
0038 622-52436 8.000 EACH 22. 00000 176. 00| 20. 00000 160. 00| 25. 00000 200. 00
SIGN, DO NOT MOWOR SPRAY | | [
0039 622-91786 500. 000 EACH| 9. 00000 4500. 00| 8. 35000 4175. 00| 10. 00000 5000. 00
SEEDLI NG | | |
0040 622-98200 4.000 EACH 22. 00000 88. 00| 20. 00000 80. 00| 25. 00000 100. 00

SIGN, DO NOT Di STURB |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 401 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,177, 357.23 RQUTE : SR 39
CALL ORDER . 401 CONTRACT ID : B -24695-A COUNTI ES : MORGAN
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- ASI DE :
| (4) 351128289 | (5) 35 1385672 | (6) 35-2040801
| BEATY CONSTRUCTI ON, | NC. | FORCE CONSTRUCTI ON | GCOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e ettt e e e e e e e e e e e e e e e e e e e e e e e e e e mmeeeeoo
0041 701-51195 111.000 m | 210. 00000 23310. 00| 85. 51000 9491. 61| 160. 00000 17760. 00
PILE, STEEL H, HP 310 X 79 | | |
0042 701-91792 36.000 EACH 118. 00000 4248. 00| 82. 80000 2980. 80| 125. 00000 4500. 00
PILE TIP, STEEL H |
0043 701-92043 30.400 m 1125. 00000 34200. 00 1183. 04000 35964. 42| 600. 00000 18240.00
CORED HOLE I N ROCK, 457 mm |

PILE, STEEL H REI NFORCED CONCRETE

I I
| |
0044 701-97874 140.800 m | 195. 00000 27456. 00| 210. 70000 29666. 56| 500. 00000 70400. 00
I I
ENCASED, HP 310 X 79 [
I

0045 703-51030 26012. 000 kg 1. 00000 26012. 00| 1. 07000 27832. 84| 1. 20000 31214. 40
REI NFORCI NG STEEL | |

0046 703-51032 21935.000 kg | 1. 25000 27418. 75| 1. 25000 27418. 75| 1. 40000 30709. 00
REI NFORCI NG STEEL, EPOXY COATED | |

0047 704-51002 338.800 n8 | 560. 00000 189728. 00| 497. 84000 168668. 19| 550. 00000 186340. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0048 706-05732 4.000 EACH 1670. 00000 6680. 00| 1300. 00000 5200. 00| 1250. 00000 5000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |

0049 706-51020 14.900 n8 | 620. 00000 9238. 00| 526. 00000 7837. 40| 550. 00000 8195. 00
CONCRETE, C, RAILING | |

0050 709-51821 LUMP| 3190. 00000 3190. 00| 3190. 00000 3190. 00| 2700. 00000 2700. 00
SURFACE SEAL | [ |

0051 713-91028 LUMP| 9000. 00000 9000. 00| 8802. 40000 8802. 40| 7500. 00000 7500. 00
TEMPORARY RUNAROUND , LINE A | [

0052 713-91028 LUMP|  13500. 00000 13500. 00|  16958. 27000 16958. 27| 9000. 00000 9000. 00
TEMPORARY RUNAROUND , LI NE TRB | | |

0053 714- 06056 16.500 m | 1725. 00000 28462. 50| 2156. 06000 35574. 99| 3000. 00000 49500. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3300 mm X 1200 mm | | |

0054 715-05048 115.000 m | 18. 00000 2070. 00| 27. 80000 3197. 00| 16. 50000 1897. 50
PIPE, TYPE 4, O RCULAR 150 nm | | |

0055 715-05168 8.000 m | 56. 00000 448. 00 172. 42000 1379. 36| 75. 00000 600. 00
PIPE, TYPE 3, O RCULAR 300 nm | | |

0056 715-05173 20.500 m | 123. 00000 2521. 50| 104. 85000 2149. 43| 100. 00000 2050. 00
PIPE, TYPE 3, O RCULAR 600 nm | |

0057 715-46000 2.000 EACH 235. 00000 470. 00| 352. 33000 704. 66| 225. 00000 450. 00
Pl PE END SECTION, 300 mm, LINE A | | |

0058 715- 46020 2.000 EACH 340. 00000 680. 00| 398. 37000 796. 74 325. 00000 650. 00
Pl PE END SECTION, 600 mm, LINE TRB |

0059 728-98377 LUMP| 1610. 00000 1610. 00| 1610. 00000 1610. 00| 1400. 00000 1400. 00
MASONRY COATI NG | | |

0060 801-04308 6.000 EACH 110. 00000 660. 00| 100. 00000 600. 00| 100. 00000 600. 00

ROAD CLOSURE S| GN ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 401 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,177, 357.23 RQUTE : SR 39
CALL ORDER : 401 CONTRACT ID : B -24695-A COUNTI ES : MORGAN
LETTI NG DATE : 10/16/01 10:00 AM D STRI CT : SEYMOUR DI STRICT
SET- ASI DE :
| (4) 351128289 | (5) 35 1385672 | (6) 35-2040801
| BEATY CONSTRUCTI ON, | NC. | FORCE CONSTRUCTI ON | GCOHVANN ASPHALT & CONSTR., |
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m m e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e emeeeaoo
0061 801-06203 1274.000 m | 0. 30000 382. 20| 0. 26000 331. 24| 0. 26000 331.24
TEMPORARY PAVEMENT MARKI NG 100 nm | | |
0062 801-06207 5050.000 m | 3. 30000 16665. 00| 3. 05000 15402. 50| 3. 05000 15402. 50
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | | |
0063 801-06605 12. 000 EACH 70. 00000 840. 00| 65. 00000 780. 00| 65. 00000 780. 00
BARRI CADE, |11A | |
0064 801-06606 2.000 EACH 82. 00000 164. 00| 75. 00000 150. 00| 75. 00000 150. 00
BARRI CADE, |11B | |
0065 801-06625 8.000 EACH 100. 00000 800. 00| 93. 00000 744. 00| 93. 00000 744. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0066 801-06640 25.500 EACH| 131. 00000 3340. 50| 120. 00000 3060. 00| 120. 00000 3060. 00
CONSTRUCTI ON SIGN, A | | |
0067 801-06645 8.000 EACH 33. 00000 264. 00| 30. 00000 240. 00| 30. 00000 240. 00
CONSTRUCTION SIGN, B | | |
0068 801-06649 21. 000 EACH 20. 00000 420. 00| 15. 00000 315. 00| 15. 00000 315. 00
TEMPCORARY RAI SED PAVEMENT MARKER, 1 | | |
0069 801-06775 LUWP| 18000. 00000 18000. 00| 12614. 45000 12614. 45| 12500. 00000 12500. 00
MAI NTAI NI NG TRAFFI C , LINE A | | |
0070 801-06775 LUWP| 4600. 00000 4600. 00| 11473. 14000 11473. 14| 7500. 00000 7500. 00
MAI NTAI NI NG TRAFFI C , LINE TRB | | |
0071 802-76025 2.138 n2 | 235. 00000 502. 43| 215. 19000 460. 08| 216. 00000 461. 81

SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND, 2.03 nm TH CKNESS | | |
0072 802- 76035 2.430 n2 | 202. 00000 490. 86 186. 20000 452, 47 186. 20000 452. 47
SIGN, SHEET, ENCAPSULATED LENS W TH | [ |
LEGEND 2. 54 nm THI CKNESS | | |

0073 802- 76055 37.500 m | 14. 00000 525. 00| 12. 30000 461. 25| 12. 30000 461. 25
SI GN POST, A | | |

0074 802- 76065 10.600 m | 18. 00000 190. 80| 16. 50000 174. 90| 16. 50000 174. 90
SIGN POST, B | | |

0075 804-06725 20.000 EACH 20. 00000 400. 00| 18. 00000 360. 00| 18. 00000 360. 00
DELI NEATOR W TH POST, D1, 75 nm | | |

0076 808-01226 59.000 EACH 30. 00000 1770. 00| 26. 50000 1563. 50| 26. 50000 1563. 50

SNOWPLOMBLE RAI SED PAVEMENT MARKER |
CASTI NG, | NSTALL [

0077 808-06701 38.000 m | 2.00000 76. 00| 1. 80000 68. 40| 1. 80000 68. 40
LI NE, THERMOPLASTI C, BROKEN, WH TE, [
100mm, LINE A |

0078 808-06703 96.000 m | 2. 00000 192. 00| 1. 64000 157. 44| 1. 64000 157. 44
LI NE, THERMOPLASTIC, SCLID, WH TE, 100mm [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE :

PAGE :

10/ 23/ 01
401 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,177, 357.23 RQUTE : SR 39
CALL ORDER : 401 CONTRACT ID : B -24695-A COUNTI ES : MORGAN
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 351128289 | (5) 35 1385672 | (6) 35-2040801
| BEATY CONSTRUCTI ON, | NC. | FORCE CONSTRUCTI ON | GCOHVANN ASPHALT & CONSTR., |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0079 808-06713 1405.000 m | 0. 30000 421. 50| 0. 26000 365. 30| 0. 26000 365. 30
LINE, PAINT, SOLID, WH TE, 100 mm, | [ [
LI NE TRB | | |
0080 808-06723 2.000 EACH 50. 00000 100. 00| 40. 00000 80. 00| 40. 00000 80. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON' ARROW | [ [
0081 808-06724 2.000 EACH 60. 00000 120. 00| 55. 00000 110. 00| 55. 00000 110. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
ONLY | | |
0082 808-06726 31.000 m | 3. 00000 93. 00] 2. 20000 68. 20| 2. 20000 68. 20
TRANSVERSE MARKI NGS, PAI NT, STCP LI NE, | | |
600 mMm | | |
0083 808-75245 1380.000 m | 1. 25000 1725. 00| 1. 15000 1587. 00| 1. 15000 1587. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0084 808-75996 59. 000 EACH| 44. 00000 2596. 00| 25. 00000 1475. 00| 10. 00000 590. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0085 211-02060 30.600 nB8 | 33. 00000 1009. 80| 28. 00000 856. 80| 35. 00000 1071. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0086 202-51330 LUMP| 3157. 00000 3157. 00| 14472. 73000 14472. 73| 9000. 00000 9000. 00
PRESENT STRUCTURE, REMOVE [ [ |
SECTI ON TOTALS | $ 1,026, 313. 39| $ 1,028, 301. 07| $ 1,049,679.26
------------------------------------------ o m o m e e e e e e e e et e e o e e e e e e e e e e e e e e e e e e e eeeoeoo-
CONTRACT TOTALS | $ 1,026, 313. 39| $ 1,028, 301. 07| $ 1,049,679.26




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 401 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,177, 357.23 RQUTE : SR 39
CALL ORDER . 401 CONTRACT ID : B -24695-A COUNTI ES : MORGAN
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- ASI DE :
| (7) 35 1212938 | (8) 351917625 | (9) 35-0918397
| ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L.P. | RIETH R LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e emeeaoo
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105-06790 12.000 MoS | 1100. 00000 13200. 00| 2890. 19000 34682. 28| 1950. 00000 23400. 00
FI ELD OFFI CE, 27.9 nR | |
0002 105-06845 LUWP| 20000. 00000 20000. 00| 25000. 00000 25000. 00| 15700. 00000 15700. 00
CONSTRUCTI ON ENG NEERI NG [ | |
0003 110-01001 LUWP| 55000. 00000 55000. 00| 53000. 00000 53000. 00| 54500. 00000 54500. 00
MBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 40000. 00000 40000. 00| 10000. 00000 10000. 00| 21800. 00000 21800. 00
CLEARI NG RI GHT OF WAY | | |
0005 202-60820 260.000 n2 | 7.50000 1950. 00| 6. 74000 1752. 40| 16. 00000 4160. 00
SURFACE M LLI NG ASPHALT | [ |
0006 203-02000 7304.000 nB8 | 13. 00000 94952. 00| 8. 16000 59600. 64| 12. 00000 87648. 00
EXCAVATI ON, COVVON | [ [
0007 203-02070 3026.000 nB8 | 14. 00000 42364. 00| 18. 00000 54468. 00| 13. 00000 39338. 00
BORROW | | |
0008 203-51223 419. 400 nB8 | 12. 00000 5032. 80| 8. 95000 3753. 63| 20. 00000 8388. 00
EXCAVATI ON, WATERWAY | | [
0009 205-06931 74.000 My | 24. 00000 1776. 00| 64. 79000 4794. 46| 17. 00000 1258. 00
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0010 205-06937 620.000 m | 6. 00000 3720. 00| 7. 42000 4600. 40| 5. 00000 3100. 00
TEMPORARY SI LT FENCE | | [
0011 213-52830 19.000 n8 | 150. 00000 2850. 00| 205. 14000 3897. 66| 80. 00000 1520. 00
FLOMBLE MORTAR | | |
0012 303-52308 3879.200 My | 14. 50000 56248. 40| 14. 15000 54890. 68| 14. 75000 57218. 20
COVPACTED AGGREGATE, O 53 | | |
0013 402-05468 535.000 My | 39. 00000 20865. 00| 40. 07000 21437. 45| 43. 00000 23005. 00
HVA BASE 25.0 mm MAI NLI NE | [ [
0014 402-05474 1080.000 My | 37. 00000 39960. 00| 36. 19000 39085. 20| 43. 00000 46440. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0015 402-05477 372.300 My | 46. 00000 17125. 80| 38. 55000 14352. 17| 50. 00000 18615. 00
HVA SURFACE 9.5 mm MAI NLI NE [ [ |
0016 402-05481 342.900 My | 41. 00000 14058. 90| 35. 19000 12066. 65| 42. 00000 14401. 80
HVA BASE 25.0 mm SHOULDER [ | |
0017 404-05511 1906. 000 n2 | 3. 25000 6194. 50| 1. 99000 3792. 94| 2. 50000 4765. 00
SEAL CQAT, 2 | | |
0018 405-05517 9.000 My | 200. 00000 1800. 00| 449. 52000 4045. 68| 250. 00000 2250. 00
ASPHALT FOR PRI ME COAT | | [
0019 406-05520 5.000 My | 370. 00000 1850. 00| 189. 49000 947. 45| 200. 00000 1000. 00
ASPHALT FOR TACK COAT | |
0020 601-01522 4.000 EACH 1300. 00000 5200. 00| 1210. 49000 4841. 96| 1150. 00000 4600. 00

GUARDRAI L TRANSI TI ON TYPE TGB | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 401 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,177, 357.23 RQUTE : SR 39
CALL ORDER : 401 CONTRACT ID : B -24695-A COUNTI ES : MORGAN
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (7) 35 1212938 | (8) 351917625 | (9) 35-0918397
| ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ o m o m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mmeeeaoo
0021 601-94689 4.000 EACH 2300. 00000 9200. 00| 2210. 46000 8841. 84| 2100. 00000 8400. 00
GUARDRAI L END TREATMENT, OS | | |
0022 601-99105 76.200 m | 32. 00000 2438. 40| 31. 58000 2406. 40| 30. 00000 2286. 00
GUARDRAI L, WBEAM 1. 905 m SPACI NG | | |
0023 602-06729 6.000 EACH 8. 20000 49. 20| 7.37000 44, 22| 8. 00000 48. 00
BARRI ER DELI NEATOR | | |
0024 610-05527 1479.200 My | 44, 00000 65084. 80| 41. 51000 61401. 59| 41. 00000 60647. 20
HVA FOR APPROACHES [ | [
0025 610-06257 402.600 n2 | 46. 00000 18519. 60| 77.28000 31112. 93| 69. 00000 27779. 40
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | |
0026 615-06490 25.000 EACH| 110. 00000 2750. 00| 107. 37000 2684. 25| 102. 00000 2550. 00
R GHT OF WAY MARKER | | |
0027 615-06505 8.000 EACH 450. 00000 3600. 00| 447. 36000 3578. 88| 425. 00000 3400. 00
MONUMENT, B | | |
0028 616-02320 1417.000 n2 | 4. 50000 6376. 50| 2. 23000 3159. 91| 2. 00000 2834. 00
GEOTEXTI LES | | |
0029 616-06405 1012.000 My | 16. 80000 17001. 60| 23. 41000 23690. 92| 20. 00000 20240. 00
Rl PRAP, REVETNMENT | | |
0030 621-01004 3.000 EACH 330. 00000 990. 00| 315. 78000 947. 34| 300. 00000 900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ [ |
0031 621-01371 76.000 kg | 10. 50000 798. 00| 10. 63000 807. 88| 10. 10000 767. 60
SEED M XTURE, LEGUME, 2 | | |
0032 621-01882 5.600 kg | 9. 50000 53. 20| 9. 58000 53. 65| 9. 10000 50. 96
SEED M XTURE, T, CONVENTI ONAL M X | [ |
0033 621-06545 2.000 My | 650. 00000 1300. 00| 656. 82000 1313. 64| 624. 00000 1248. 00
FERTI LI ZER | | |
0034 621-06553 303.000 kg | 6. 90000 2090. 70| 6. 91000 2093. 73| 7.00000 2121.00
SEED M XTURE, R | | |
0035 621-06565 9.800 My | 500. 00000 4900. 00| 501. 04000 4910. 19| 476. 00000 4664. 80
MULCHI NG MATERI AL | | [
0036 621-06567 34.000 KkL | 0. 60000 20. 40| 0. 58000 19. 72| 0. 55000 18.70
WATER | [ |
0037 621-06575 1915.000 n2 | 3. 60000 6894. 00| 4. 35000 8330. 25| 3. 50000 6702. 50
SODDI NG, NURSERY | | |
0038 622-52436 8.000 EACH 21. 00000 168. 00| 21. 05000 168. 40| 20. 00000 160. 00
SIGN, DO NOT MOW OR SPRAY | | |
0039 622-91786 500. 000 EACH| 8. 80000 4400. 00| 8. 79000 4395. 00| 8. 50000 4250. 00
SEEDLI NG | | |
0040 622-98200 4.000 EACH 21. 00000 84. 00| 21. 05000 84. 20| 20. 00000 80. 00

SIGN, DO NOT DI STURB | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE :
PAGE :

10/ 23/ 01
401 -13

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,177, 357.23 ROUTE : SR 39
CALL ORDER : 401 CONTRACT ID : B -24695-A COUNTI ES : MORGAN
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT SEYMOUR DI STRI CT
SET- AS| DE :
| (7) 35 1212938 | (8) 351917625 | (9) 35-0918397
| ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e e eemeeeeo
0041 701-51195 111.000 m | 145. 00000 16095. 00| 137. 22000 15231. 42| 220. 00000 24420. 00
PILE, STEEL H, HP 310 X 79 | | [
0042 701-91792 36. 000 EACH 100. 00000 3600. 00| 166. 75000 6003. 00| 95. 00000 3420. 00
PILE TIP, STEEL H | | [
0043 701-92043 30.400 m | 900. 00000 27360. 00| 1388. 11000 42198. 54| 600. 00000 18240. 00
CORED HOLE | N ROCK, 457 nm | | [
0044 701-97874 140.800 m | 280. 00000 39424.00| 310. 00000 43648. 00| 240. 00000 33792. 00
PI LE, STEEL H, RElI NFORCED CONCRETE | | |
ENCASED, HP 310 X 79 | | |
0045 703-51030 26012. 000 kg | 1. 25000 32515. 00| 1. 14000 29653. 68| 1. 00000 26012. 00
REI NFORCI NG STEEL | | |
0046 703-51032 21935.000 kg | 1. 40000 30709. 00| 1. 38000 30270. 30| 1. 15000 25225. 25
REI NFORCI NG STEEL, EPOXY CQATED | | |
0047 704-51002 338.800 nB | 380. 00000 128744. 00| 425. 00000 143990. 00| 670. 00000 226996. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0048 706-05732 4.000 EACH 1100. 00000 4400. 00| 1200. 00000 4800. 00| 1450. 00000 5800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | [
0049 706-51020 14.900 nB | 525. 00000 7822. 50| 525. 00000 7822. 50| 575. 00000 8567. 50
CONCRETE, C, RAILING | | |
0050 709-51821 LUWP| 3500. 00000 3500. 00| 3684. 10000 3684. 10| 2300. 00000 2300. 00
SURFACE SEAL | | |
0051 713-91028 LUWP| 5000. 00000 5000. 00| 3200. 00000 3200. 00| 17400. 00000 17400. 00
TEMPORARY RUNAROUND , LINE A | | |
0052 713-91028 LUWP| 35000. 00000 35000. 00| 33000. 00000 33000. 00| 14000. 00000 14000. 00
TEMPORARY RUNARCUND , LINE TRB [ | |
0053 714-06056 16.500 m | 2500. 00000 41250. 00| 3820. 34000 63035. 61| 2450. 00000 40425. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3300 nm X 1200 nm | | |
0054 715-05048 115.000 m | 37. 00000 4255. 00| 17. 37000 1997. 55| 11. 00000 1265. 00
PIPE, TYPE 4, O RCULAR 150 mm | | |
0055 715-05168 8.000 m | 110. 00000 880. 00| 78. 95000 631. 60| 70. 00000 560. 00
PIPE, TYPE 3, O RCULAR 300 mm | | |
0056 715-05173 20.500 m | 155. 00000 3177. 50| 105. 26000 2157. 83| 110. 00000 2255. 00
PIPE, TYPE 3, O RCULAR 600 mm | [ |
0057 715-46000 2.000 EACH 215. 00000 430. 00| 236. 84000 473. 68| 300. 00000 600. 00
PIPE END SECTION, 300 mm, LINE A | | |
0058 715-46020 2.000 EACH 275. 00000 550. 00| 342. 10000 684. 20| 350. 00000 700. 00
Pl PE END SECTI ON, 600 mm, LINE TRB | | |
0059 728-98377 LUWP| 3500. 00000 3500. 00| 1263. 12000 1263. 12| 2241. 00000 2241. 00
MASONRY COATI NG | |
0060 801-04308 6. 000 EACH 115. 00000 690. 00| 105. 26000 631. 56| 120. 00000 720. 00

ROAD CLOSURE SI GN ASSEMBLY |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 401 -14
TABULATI ON CF BI DS

SI GN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | |
0072 802-76035 2.430 n2 | 210. 00000 510. 30| 196. 00000 476. 28| 187. 00000 454. 41
SI G\, SHEET, ENCAPSULATED LENS W TH | [
LEGEND 2. 54 mm THI CKNESS | |

ENG NEER S ESTI MATE: $ 1,177, 357.23 RQUTE : SR 39
CALL ORDER . 401 CONTRACT ID : B -24695-A COUNTI ES : MORGAN
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- ASI DE :
| (7) 35 1212938 | (8) 351917625 | (9) 35-0918397
| ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L.P. |RIETH R LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMDUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0061 801-06203 1274.000 m | 0. 35000 445, 90| 0. 27000 343. 98| 1. 00000 1274. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0062 801-06207 5050.000 m | 3. 40000 17170. 00| 3. 21000 16210. 50| 3. 00000 15150. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0063 801-06605 12. 000 EACH 75. 00000 900. 00| 68. 42000 821. 04| 80. 00000 960. 00
BARRI CADE, |11A | | |
0064 801-06606 2.000 EACH 85. 00000 170. 00| 78. 95000 157. 90| 80. 00000 160. 00
BARRI CADE, |11B | | |
0065 801-06625 8.000 EACH 110. 00000 880. 00| 97. 89000 783. 12| 70. 00000 560. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0066 801-06640 25.500 EACH 130. 00000 3315. 00| 126. 31000 3220. 91| 80. 00000 2040. 00
CONSTRUCTI ON SI GN, A | | |
0067 801-06645 8.000 EACH 32. 00000 256. 00| 31. 58000 252. 64| 30. 00000 240. 00
CONSTRUCTI ON SIGN, B | | |
0068 801-06649 21. 000 EACH 17. 00000 357. 00| 15. 79000 331. 59| 15. 00000 315. 00
TEMPORARY RAlI SED PAVEMENT MARKER, 1 | | |
0069 801-06775 LUWP| 16000. 00000 16000. 00| 30449. 49000 30449. 49| 15000. 00000 15000. 00
MAI NTAI NI NG TRAFFIC , LINE A | | [
0070 801-06775 LUWP| 8000. 00000 8000. 00| 8400. 00000 8400. 00| 1500. 00000 1500. 00
MAI NTAI NI NG TRAFFI C , LI NE TRB [ | |
0071 802-76025 2.138 nm2 | 225. 00000 481. 05| 226. 51000 484. 28| 217. 00000 463. 95
|
I

|
0073 802- 76055 37.500 m | 13. 50000 506. 25| 12. 95000 485. 63| 12. 30000 461. 25
SI GN POST, A | | |
0074 802- 76065 10.600 m | 17. 50000 185. 50| 17. 37000 184. 12| 16. 50000 174. 90
SI GN POST, B | | |
0075 804-06725 20.000 EACH 19. 00000 380. 00| 18. 95000 379. 00| 18. 00000 360. 00
DELI NEATOR W TH PCST, DI, 75 nm | | |
0076 808-01226 59.000 EACH| 42. 00000 2478. 00| 42. 10000 2483. 90| 40. 00000 2360. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
CASTI NG, | NSTALL [ |
0077 808-06701 38.000 m | 2.00000 76. 00| 1. 89000 71. 82| 1. 35000 51. 30
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100mm, LINE A [ | |
0078 808-06703 96.000 m | 1. 75000 168. 00| 1. 73000 166. 08| 1. 35000 129. 60
|

LI NE, THERMOPLASTIC, SOLID, WA TE, 100mn |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 401 -15
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,177, 357.23 RQUTE : SR 39
CALL ORDER : 401 CONTRACT ID: B -24695-A COUNTI ES : MORGAN
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- ASI DE :
| (7) 35 1212938 | (8) 351917625 | (9) 35-0918397
| ATLAS EXCAVATI NG | NC. | M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON
I

LINE NO/ I TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m et m et o e et et e e e m e e e o e e e ot e e e e e e e e eeeeoeaoo--
0079 808-06713 1405.000 m | 0. 30000 421. 50| 0.27000 379. 35 0. 80000 1124. 00
LINE, PAINT, SOLID, WHTE, 100 nm, | | |
LI NE TRB [ | |
0080 808-06723 2.000 EACH 45. 00000 90. 00| 42.11000 84. 22| 30. 00000 60. 00

PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | | |
| NDI CATI ON' ARROW | | |

0081 808-06724 2.000 EACH 60. 00000 120. 00| 57. 90000 115. 80| 40. 00000 80. 00
PAVEMENT MESSAGE MARKI NGS, PAINT, WORD | | |
ONLY | | |

0082 808-06726 31.000 m | 2. 50000 77. 50] 2.32000 71. 92| 6. 50000 201. 50
TRANSVERSE MARKI NGS, PAINT, STOP LINE, | | |
600 mm | | |

0083 808- 75245 1380.000 m | 1. 30000 1794. 00| 1. 21000 1669. 80| 1. 35000 1863. 00
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100nmm | | |

0084 808- 75996 59.000 EACH 11. 00000 649. 00| 5. 26000 310. 34] 23. 00000 1357. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |

0085 211-02060 30.600 n8 | 40. 00000 1224. 00| 35. 00000 1071. 00| 28. 00000 856. 80
B BORROW FOR STRUCTURE BACKFI LL | | |

0086 202-51330 LUMP|  30000. 00000 30000. 00|  11193. 03000 11193. 03| 9000. 00000 9000. 00
PRESENT STRUCTURE, REMOVE | | |

SECTI ON TOTALS | $ 1,066, 422. 80| $ 1,086, 029. 02 $ 1,093, 390. 62
------------------------------------------ o m o e e e e e e e e e e et m e e e e e e e e e e eeeemeeoo -

CONTRACT TOTALS | $ 1,066, 422. 80| $ 1,086, 029. 02] $ 1,093, 390. 62




GUARDRAI L TRANSI TI ON TYPE TGB

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 401 - 16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,177, 357. 23 ROUTE : SR 39
CALL ORDER : 401 CONTRACT ID : B -24695-A COUNTI ES : MORGAN
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT SEYMOUR DI STRI CT
SET- ASI DE :
| (10) 35-1310611 | |
| ROBERTSON, DUNCAN, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e m e e e e e e e e e et e e e e e e e e e e e e m e e e e e e e e e e e e e eeeeaeaaa
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105-06790 12.000 M6 | 1500. 00000 18000. 00|
FI ELD OFFI CE, 27.9 n2 | [ [
0002 105-06845 LUMP| 15000. 00000 15000. 00|
CONSTRUCTI ON ENGI NEERI NG | | [
0003 110-01001 LUMP| 50000. 00000 50000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 10000. 00000 10000. 00|
CLEARI NG RI GHT OF WAY | | [
0005 202-60820 260.000 n2 | 8. 00000 2080. 00| |
SURFACE M LLI NG, ASPHALT | | [
0006 203-02000 7304.000 n8 | 10. 00000 73040. 00|
EXCAVATI ON, COVVON | | [
0007 203-02070 3026.000 nB8 | 15. 00000 45390. 00|
BORROW | [ [
0008 203-51223 419.400 nB8 | 10. 00000 4194. 00|
EXCAVATI ON, WATERWAY [ | |
0009 205-06931 74.000 My | 25. 00000 1850. 00|
TEMPORARY CHECK DAM REVETMENT RI PRAP | | |
0010 205-06937 620.000 m | 3. 00000 1860. 00| |
TEMPORARY SI LT FENCE | | [
0011 213-52830 19.000 nB8 | 150. 00000 2850. 00|
FLOMBLE MORTAR [ | [
0012 303-52308 3879.200 My | 15. 00000 58188. 00|
COVPACTED AGGREGATE, O 53 | [ [
0013 402-05468 535.000 My | 44, 00000 23540. 00| |
HVA BASE 25.0 mm NMAI NLI NE [ [ |
0014 402-05474 1080.000 My | 38. 50000 41580. 00| |
HVA | NTERVEDI ATE 19. 0 nm  MAI NLI NE | | |
0015 402-05477 372.300 My | 49. 50000 18428. 85| |
HVA SURFACE 9.5 nm NAI NLI NE | | [
0016 402-05481 342.900 My | 44, 00000 15087. 60| |
HVA BASE 25.0 nm SHOULDER | [ |
0017 404-05511 1906.000 nR2 | 2. 00000 3812. 00| |
SEAL COAT, 2 | | |
0018 405-05517 9.000 My | 330. 00000 2970. 00| |
ASPHALT FOR PRI ME COAT | | |
0019 406-05520 5. 000 | 203. 50000 1017. 50| |
ASPHALT FOR TACK COAT | | |
0020 601-01522 4.000 EACH 1210. 00000 4840. 00| |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 401 - 17
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,177, 357.23 RQUTE : SR 39
CALL ORDER : 401 CONTRACT ID : B -24695-A COUNTI ES : MORGAN
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT SEYMOUR DI STRI CT
SET- ASI DE :
| (10) 35-1310611 | |
| ROBERTSON, DUNCAN, | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0021 601-94689 4.000 EACH 2420. 00000 9680. 00| |
GUARDRAI L END TREATMENT, OS [ [ |
0022 601-99105 76.200 m | 39. 00000 2971. 80| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | |
0023 602-06729 6. 000 EACH 8. 00000 48. 00| |
BARRI ER DELI NEATOR | [ [
0024 610-05527 1479.200 My | 51. 15000 75661. 08| |
HVA FOR APPROACHES | [
0025 610-06257 402.600 n2 | 60. 00000 24156. 00| |
REI NFORCED CONCRETE BRI DGE APPRQOACH, | [ |
250 mMm | | |
0026 615-06490 25.000 EACH 121. 00000 3025. 00| |
R GHT OF WAY MARKER | | |
0027 615-06505 8.000 EACH| 550. 00000 4400. 00| |
MONUMENT, B | | |
0028 616-02320 1417.000 n2 | 3. 25000 4605. 25| |
GEOTEXTI LES | | |
0029 616-06405 1012. 000 My | 20. 00000 20240. 00| |
Rl PRAP, REVETNMENT | | |
0030 621-01004 3.000 EACH 330. 00000 990. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0031 621-01371 76.000 kg | 11. 00000 836. 00| |
SEED M XTURE, LEGUME, 2 | | [
0032 621-01882 5.600 kg | 10. 00000 56. 00| |
SEED M XTURE, T, CONVENTI ONAL M X | | [
0033 621-06545 2.000 My | 686. 00000 1372. 00| |
FERTI LI ZER | | [
0034 621-06553 303.000 kg | 7.21000 2184. 63| |
SEED M XTURE, R | | |
0035 621-06565 9.800 My | 523. 60000 5131. 28| |
MULCH NG MATERI AL | | |
0036 621-06567 34.000 kL | 0. 60000 20. 40| |
WATER [ [ |
0037 621-06575 1915.000 n2 | 3. 71000 7104. 65| |
SODDI NG, NURSERY | | [
0038 622-52436 8.000 EACH 25. 00000 200. 00| |
SIGN, DO NOT MOW OR SPRAY | | [
0039 622-91786 500. 000 EACH| 9. 18000 4590. 00| |
SEEDLI NG | | |
0040 622-98200 4.000 EACH 25. 00000 100. 00| |
|

SIGN, DO NOT DI STURB



ROAD CLOSURE SI GN ASSEMBLY

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 401 -18
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,177, 357.23 RQUTE : SR 39
CALL ORDER : 401 CONTRACT ID: B -24695-A COUNTI ES : MORGAN
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT SEYMOUR DI STRI CT
SET- ASI DE :
| (10) 35-1310611 | |
| ROBERTSQN, DUNCAN, | NC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e e e e e e e e e ettt e e e e e e e e e e e e e e e e e e e e e e e e e mmeeeeoo
0041 701-51195 111.000 m | 300. 00000 33300. 00| |
PILE, STEEL H, HP 310 X 79 | | |
0042 701-91792 36. 000 EACH 100. 00000 3600. 00| |
PILE TIP, STEEL H | [ [
0043 701-92043 30.400 m | 1250. 00000 38000. 00| |
CORED HOLE | N ROCK, 457 mm [ | |
0044 701-97874 140.800 m | 300. 00000 42240. 00| |
PI LE, STEEL H, RElI NFORCED CONCRETE | | |
ENCASED, HP 310 X 79 | | |
0045 703-51030 26012. 000 kg | 1. 25000 32515. 00| |
REI NFORCI NG STEEL | | |
0046 703-51032 21935.000 kg | 1. 35000 29612. 25| |
REI NFORCI NG STEEL, EPOXY CQATED | | |
0047 704-51002 338.800 nB | 500. 00000 169400. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0048 706-05732 4.000 EACH 1200. 00000 4800. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ |
0049 706-51020 14.900 nB | 650. 00000 9685. 00| |
CONCRETE, C, RAILING | | |
0050 709-51821 LUWP| 3000. 00000 3000. 00| |
SURFACE SEAL | | |
0051 713-91028 LUWP| 40000. 00000 40000. 00| |
TEMPORARY RUNAROUND , LINE A | | |
0052 713-91028 LUWP| 40000. 00000 40000. 00| |
TEMPORARY RUNAROUND , LI NE TRB | | |
0053 714-06056 16.500 m | 2500. 00000 41250. 00| |
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 3300 nm X 1200 nm | | |
0054 715-05048 115.000 m | 10. 00000 1150. 00| |
PIPE, TYPE 4, O RCULAR 150 mm | | |
0055 715-05168 8.000 m | 100. 00000 800. 00| |
PIPE, TYPE 3, O RCULAR 300 mm | | |
0056 715-05173 20.500 m | 100. 00000 2050. 00| |
PIPE, TYPE 3, O RCULAR 600 mm [ | |
0057 715-46000 2.000 EACH 200. 00000 400. 00| |
Pl PE END SECTION, 300 mm, LINE A | | |
0058 715-46020 2.000 EACH 300. 00000 600. 00| |
Pl PE END SECTI ON, 600 nm, LINE TRB | | |
0059 728-98377 LUWP| 3000. 00000 3000. 00| |
MASONRY COATI NG | [ |
0060 801-04308 6.000 EACH 110. 00000 660. 00| |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 401 -19
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,177, 357.23 RQUTE : SR 39
CALL ORDER : 401 CONTRACT ID : B -24695-A COUNTI ES : MORGAN
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT SEYMOUR DI STRI CT
SET- ASI DE :
| (10) 35-1310611 | |
| ROBERTSON, DUNCAN, | NC. | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e e e e e e e e e e e e e e e i e e e e e e e e e mmeeeoo
0061 801-06203 1274.000 m | 0. 30000 382. 20| |
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0062 801-06207 5050.000 m | 3. 35000 16917. 50| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |
0063 801-06605 12. 000 EACH 75. 00000 900. 00| |
BARRI CADE, |11A | | |
0064 801-06606 2.000 EACH 85. 00000 170. 00| |
BARRI CADE, |11B | | |
0065 801-06625 8.000 EACH 102. 00000 816. 00| |
DETOUR ROUTE MARKER ASSEMBLY | |
0066 801-06640 25.500 EACH| 132. 00000 3366. 00| |
CONSTRUCTI ON SIGN, A | | |
0067 801-06645 8.000 EACH 33. 00000 264. 00| |
CONSTRUCTION SIGN, B | | |
0068 801-06649 21.000 EACH 17. 00000 357. 00| |
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |
0069 801-06775 LUWP| 20000. 00000 20000. 00| |
MAI NTAI NI NG TRAFFI C , LINE A | | |
0070 801-06775 LUWP| 20000. 00000 20000. 00| |
MAI NTAI NI NG TRAFFI C , LINE TRB | |
0071 802-76025 2.138 nm2 | 319. 00000 682. 02| |
SIGN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND, 2.03 nm TH CKNESS | | [
0072 802-76035 2.430 n2 | 346. 50000 841. 99| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0073 802-76055 37.500 m | 14. 20000 532. 50| |
SIGN PCST, A | | |
0074 802-76065 10.600 m | 20. 00000 212. 00| |
SI GN POST, B [ | [
0075 804-06725 20. 000 EACH| 17. 60000 352. 00| |
DELI NEATOR W TH POST, D1, 75 mm | | [
0076 808-01226 59. 000 EACH| 29. 15000 1719. 85| |
SNOAPLOMBLE RAI SED PAVEMENT NMARKER | | |
CASTI NG, | NSTALL | | |
0077 808-06701 38.000 m | 2. 00000 76. 00| |
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100nm, LINE A | | |
0078 808-06703 96.000 m | 1. 80000 172. 80| |
I

LI NE, THERMOPLASTIC, SCLID, WH TE, 100mm



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 401 -20
TABULATI ON CF BI DS

ENGI NEER S ESTI MATE: $ 1,177, 357.23 ROQUTE : SR 39
CALL ORDER : 401 CONTRACT ID : B -24695-A COUNTI ES : MORGAN
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : SEYMOUR DI STRI CT

SET- ASI DE :

| (10) 35-1310611 | |

| ROBERTSON, DUNCAN, | NC. | |
LINE NO/ | TEM CODE / ALT |
I

I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ o m m et m e e o e e et et e e e m e e e e e e et e e e e e e e meeeeoeaoo--
0079 808-06713 1405.000 m | 0. 30000 421. 50|

LINE, PAINT, SOLID, WHTE, 100 nm, | |

LI NE TRB | |
0080 808-06723 2.000 EACH 44. 00000 88. 00|

PAVEMENT MESSAGE MARKI NGS, PAINT, LANE | |
| NDI CATI ON' ARROW | |

PRESENT STRUCTURE, REMOVE
SECTI ON TOTALS

|

I

I

I

|

0081 808-06724 2.000 EACH 60. 00000 120. 00| |
PAVEVENT MESSAGE MARKI NGS, PAINT, WORD | | |
ONLY | | |
0082 808-06726 31.000 m | 2. 50000 77. 50 |
TRANSVERSE MARKI NGS, PAI NT, STOP LI NE, | | |
600 nm | | |
0083 808- 75245 1380.000 m | 1. 30000 1794. 00 |
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | | |
0084 808-75996 59.000 EACH 15. 00000 885. 00| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE I I I
0085 211-02060 30.600 n8 30. 00000 918. 00| |
B BORROW FOR STRUCTURE BACKFI LL | |

I

I

I

I
I
0086 202-51330 LUVP|  20000. 00000 20000. 00|
I
| $ 1,149, 228. 15|
CONTRACT TOTALS | $ 1,149, 228. 15| |




TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PACGE : 411 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 280, 477. 22 ROUTE : SR 225
CALL ORDER © 411 CONTRACT ID: B -25323-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 105 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT( S) 0674117
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOWN BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2,252,472.94 100. 0000%
2 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 2,505,573.73 111. 2365%
3 35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 2,544,438.70 112. 9620%
4 35-1057871 SMOCK FANSLER CORPORATI ON $ 2,624, 265.56 116. 5059%
5 35-1618530 AMERI CAN CONTRACTI NG & SERVI CES $ 2,893, 668.39 128. 4662%
| (1) 35 1917625 | (2) 35 1128289 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. | BEATY CONSTRUCTI ON, | NC | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNI T PRI CE AMOUNT]| UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ e
SECTI ON 0001  NEW BRI DGE CONSTRUCTI ON
I I I
0001 105-01925 20.000 MXS | 1500. 00000 30000. 00| 1200. 00000 24000. 00| 1267. 51000 25350. 20
FI ELD OFFI CE, 550 SQ FT. [ | |
0002 105-06845 LUWVP| 25000. 00000 25000. 00| 28000. 00000 28000. 00| 25700. 00000 25700. 00
CONSTRUCTI ON ENGI NEERI NG | [ |
0003 110-01001 LUWP|  112500. 00000 112500. 00| 125000. 00000 125000. 00] 110695. 91000 110695. 91
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWVP| 10900. 00000 10900. 00| 25000. 00000 25000. 00| 26650. 94000 26650. 94
CLEARI NG RI GHT OF WAY | | [
0005 203-02000 6953.000 CYS | 5. 00000 34765. 00| 3. 75000 26073. 75| 13. 39000 93100. 67
EXCAVATI ON,  COVVON | [ [
0006 203-02070 52050. 000 C¥S | 5. 50000 286275. 00| 6. 80000 353940. 00| 5. 37000 279508. 50
BORROW | | |
0007 205-02224 3964. 000 LFT | 1. 60000 6342. 40| 1. 70000 6738. 80| 1. 55000 6144. 20
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0008 205-02227 1890. 000 LFT | 1. 25000 2362. 50| 0. 65000 1228. 50| 2. 48000 4687. 20
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
| NTERCEPTOR DI TCH | [ |
0009 205-02228 176. 000 LFT | 15. 00000 2640. 00| 18. 50000 3256. 00| 19. 31000 3398. 56
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
SLOPE DRAI N [ | |
0010 205-02229 288.000 LFT | 3. 50000 1008. 00| 3. 75000 1080. 00| 3. 40000 979. 20
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0011 205-02231 558. 000 LFT | 14. 00000 7812. 00| 11. 50000 6417. 00| 17. 06000 9519. 48
I
I

RI PRAP DI TCH CHECK |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PACGE : 411 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 280, 477. 22 ROUTE : SR 225
CALL ORDER © 411 CONTRACT ID: B -25323-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35 1917625 | (2) 351128289 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. | BEATY CONSTRUCTI ON, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e mmeeeaoo
0012 205-02234 5.000 EACH 50. 00000 250. 00| 45. 00000 225. 00| 45, 00000 225.00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
CULVERT PI PE PROTECTI CN | | |
0013 205-02237 2.000 EACH 30. 00000 60. 00| 25. 00000 50. 00| 25. 00000 50. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTRQL, | | |
CURB | NLET PROTECTI ON | | |
0014 207-02045 2200.700 CYS | 4. 00000 8802. 80| 4. 75000 10453. 33| 8. 99000 19784. 29
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0015 211-02060 1900. 000 CYS | 20. 00000 38000. 00| 20. 00000 38000. 00| 16. 50000 31350. 00
B BORROWN FOR STRUCTURE BACKFI LL | |
0016 303-07051 154. 000 TON | 320. 00000 49280. 00| 155. 00000 23870. 00| 104. 00000 16016. 00
BOULDERS , GLACI AL ERRATI C ON SLOPES | | |
0017 303-52308 4262.700 TON | 12. 00000 51152. 40| 16. 50000 70334. 55| 10. 81000 46079. 79
COVPACTED AGGREGATE, O 53 | | |
0018 402-05468 3146.000 TON | 26. 50000 83369. 00| 28. 00000 88088. 00| 27. 80000 87458. 80
HVA BASE 25.0 mm MAI NLI NE [ [ |
0019 402-05474 3556.300 TON | 28. 00000 99576. 40| 30. 00000 106689. 00| 31. 11000 110636. 49
HVA | NTERVEDI ATE 19. 0 nm  MAI NLI NE | | |
0020 402-05477 1031. 400 TON | 35. 00000 36099. 00| 37. 00000 38161. 80| 39. 86000 41111. 60
HVA SURFACE 9.5 mm MAI NLI NE | |
0021 402-05481 381.300 TON | 31. 00000 11820. 30| 32. 50000 12392. 25| 37. 17000 14172. 92
HVA BASE 25.0 nm SHOULDER | | [
0022 404-05511 2311.100 SYS | 1. 40000 3235. 54| 1. 50000 3466. 65| 2. 23000 5153. 75
SEAL COAT, 2 | | [
0023 405-05518 7150. 000 SYS | 0. 45000 3217. 50| 0. 48000 3432. 00| 0. 28000 2002. 00
ASPHALT FOR PRI ME COAT | | [
0024 406-05520 7.100 TON | 225. 00000 1597. 50| 230. 00000 1633. 00| 160. 32000 1138. 27
ASPHALT FOR TACK COAT [ |
0025 601-01522 4.000 EACH 1100. 00000 4400. 00| 1150. 00000 4600. 00| 1095. 00000 4380. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0026 601-94689 4.000 EACH 2500. 00000 10000. 00| 2055. 00000 8220. 00| 2050. 00000 8200. 00
GUARDRAI L END TREATMENT, OS | | |
0027 601-99105 900. 000 LFT | 9. 50000 8550. 00| 8. 50000 7650. 00| 9. 10000 8190. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0028 602-06729 10. 000 EACH 8. 00000 80. 00| 8. 00000 80. 00| 7.00000 70. 00
BARRI ER DELI NEATCR | | |
0029 605-06145 555.000 LFT | 15. 00000 8325. 00| 23. 00000 12765. 00| 20. 22000 11222. 10
CURB AND QUTTER, B, OONCRETE [ | |
0030 605-94082 2.000 EACH 1500. 00000 3000. 00| 1800. 00000 3600. 00| 920. 89000 1841. 78
CURB TURNOUT, CONCRETE | | |
0031 607-06175 15.000 LFT | 50. 00000 750. 00| 45. 00000 675. 00| 81. 86000 1227. 90

GQUTTER, CONCRETE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 411 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 280, 477. 22 ROUTE : SR 225
CALL ORDER . 411 CONTRACT ID : B -25323-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35 1917625 | (2) 351128289 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. | BEATY CONSTRUCTI ON, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e e e e e e e e ettt e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoao
0032 610-05527 290.700 TON | 50. 00000 14535. 00| 55. 00000 15988. 50| 65. 87000 19148. 41
HVA FOR APPROACHES | | |
0033 615-06505 3.000 EACH 500. 00000 1500. 00| 450. 00000 1350. 00| 450. 00000 1350. 00
MONUMENT, B | | |
0034 616-02320 918.000 SYS | 2. 00000 1836. 00| 1. 75000 1606. 50| 1. 40000 1285. 20
CEOTEXTI LES | [ [
0035 616-06405 597.000 TON | 20. 00000 11940. 00| 24. 50000 14626. 50| 22.08000 13181. 76
Rl PRAP, REVETMENT [ [ |
0037 621-01004 6.000 EACH 350. 00000 2100. 00| 400. 00000 2400. 00| 350. 00000 2100. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621-04258 157.900 LBS | 140. 00000 22106. 00| 135. 00000 21316.50| 130. 00000 20527. 00
SEED M XTURE | | |
0040 621-06545 1.900 TON | 600. 00000 1140. 00| 605. 00000 1149. 50| 595. 00000 1130. 50
FERTI LI ZER | | |
0041 621-06553 776.700 LBS | 5. 00000 3883. 50| 4. 25000 3300. 98| 4. 00000 3106. 80
SEED M XTURE, R | | [
0042 621-06557 40. 800 LBS | 10. 00000 408. 00| 10. 25000 418. 20| 9. 50000 387. 60
SEED M XTURE, T [ [ |
0043 621-06565 10. 100 TON | 470. 00000 4747. 00| 475. 00000 4797. 50| 460. 00000 4646. 00
MULCH NG MATERI AL [ | |
0044 621-06567 2.700 MG | 2. 00000 5. 40| 2.10000 5. 67| 2. 00000 5.40
WATER | [ |
0045 621-06574 676. 000 SYS | 4. 50000 3042. 00| 5. 50000 3718. 00| 4. 15000 2805. 40
SODDI NG | | |
0046 621-92968 46.200 LBS | 450. 00000 20790. 00| 455. 00000 21021. 00| 443. 65000 20496. 63
SEED M XTURE, W LD FLOAER | | |
0048 622-01937 10535. 000 EACH 5. 00000 52675. 00| 5. 00000 52675. 00| 4. 95000 52148. 25
PLANT , WLD FLONER, NATI VE GRASSES AND | | |
FORBE PLUG PLANTING 2 I NCH POTS | | |
0053 622-05643 12. 000 EACH 300. 00000 3600. 00| 300. 00000 3600. 00| 290. 00000 3480. 00
PLANT, DECI DUCUS TREE, MJLTI - STEM 48 | | |
IN. OR UNDER | | |
0054 622-05648 3.000 EACH 300. 00000 900. 00| 295. 00000 885. 00| 270. 00000 810. 00

PLANT, DECI DUOUS TREE, SINGLE STEM | | |
1.25 IN. OR UNDER [ [ |

0055 622- 05649 41.000 EACH 360. 00000 14760. 00| 375. 00000 15375. 00| 355. 00000 14555. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 1.25 TO 2 IN | | |

0056 622- 05650 37.000 EACH 500. 00000 18500. 00| 490. 00000 18130. 00| 480. 00000 17760. 00
PLANT, DECI DUOUS TREE, SINGLE STEM | [ |
OVER 2 TO 2.5 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 411 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 280, 477. 22 RQUTE : SR 225
CALL ORDER © 411 CONTRACT ID: B -25323-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 351917625 | (2) 35-1128289 | (3) 35-0918397
| M LESTONE CONTRACTORS, L. P. | BEATY CONSTRUCTI ON, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e meeeeaoao
0057 622-52436 8.000 EACH 30. 00000 240. 00| 28. 00000 224. 00| 20. 00000 160. 00
SIGN, DO NOT MOW OR SPRAY | | |
0058 702-51015 193.800 CYS | 430. 00000 83334. 00| 425. 00000 82365. 00| 395. 00000 76551. 00
CONCRETE, B, FOOTI NGS | | [
0059 702-90915 60.400 CYS | 700. 00000 42280. 00| 600. 00000 36240. 00| 680. 00000 41072. 00
CONCRETE, A | [ |
0060 703-51030 5004. 000 LBS | 0. 70000 3502. 80| 0. 55000 2752. 20| 0. 55000 2752. 20
REI NFORCI NG STEEL | |
0061 703-51032 32584.000 LBS | 0. 80000 26067. 20| 0. 65000 21179. 60| 0. 60000 19550. 40
REI NFORCI NG STEEL, EPOXY CQATED | | |
0062 706-51020 68.000 CYS | 550. 00000 37400. 00| 425. 00000 28900. 00| 675. 00000 45900. 00
CONCRETE, C, RAILING | | |
0063 709-51821 LUMP| 1900. 00000 1900. 00| 1250. 00000 1250. 00| 2000. 00000 2000. 00
SURFACE SEAL | [ |
0065 715-04857 2.000 EACH 1100. 00000 2200. 00| 1250. 00000 2500. 00| 931. 84000 1863. 68

SAFETY METAL END SECTION, 4:1, 34 IN X | |
22 IN, MN AREA 4.1 SQ FT | |

I
I
0066 715-05125 106.000 LFT | 50. 00000 5300. 00| 40. 00000 4240. 00| 47. 50000 5035. 00
PIPE, TYPE 1, CIRCULAR 30 IN. | |
0067 715-05149 14.000 LFT | 27. 00000 378. 00| 23. 00000 322. 00| 64. 01000 896. 14
PIPE, TYPE 2, CIRCULAR 12 IN. | |
0068 715-05151 138.000 LFT | 28. 00000 3864. 00| 23. 00000 3174. 00| 34. 06000 4700. 28
PIPE, TYPE 2, CIRCULAR 15 IN. | |
0069 715-05152 162.000 LFT | 30. 00000 4860. 00| 25. 00000 4050. 00| 36. 11000 5849. 82
PIPE, TYPE 2, CIRCULAR 18 IN. | |
0070 715-05169 45.000 LFT | 25. 00000 1125. 00| 26. 00000 1170. 00| 22. 04000 991. 80
PIPE, TYPE 3, CIRCULAR 15 IN. | |
0071 715-05234 60.000 LFT | 95. 00000 5700. 00| 72. 50000 4350. 00| 52. 24000 3134. 40
PIPE, TYPE 1, DEFORVED, MN. AREA 4.1 | | |
SQ FT. | | |
0072 715-44276 550.000 LFT | 2.00000 1100. 00| 1. 75000 962. 50 1. 46000 803. 00
PIPE, PVC, PERF., 4 IN | | |
0073 715- 46005 2.000 EACH 350. 00000 700. 00| 250.00000 500. 00| 257. 16000 514. 32
Pl PE END SECTION, 15 IN. | | |
0074 715-46010 1.000 EACH 360. 00000 360. 00| 275. 00000 275. 00| 300. 58000 300. 58
Pl PE END SECTION, 18 IN. | | |
0075 715-46030 2.000 EACH 750. 00000 1500. 00| 475. 00000 950. 00| 508. 78000 1017. 56
Pl PE END SECTION, 30 IN. | | |
0076 720-45025 2.000 EACH 1500. 00000 3000. 00| 1550. 00000 3100. 00| 2380. 04000 4760. 08
I NLET, D6 | [ |
0077 720- 45400 2.000 EACH 1800. 00000 3600. 00| 2000. 00000 4000. 00| 3395. 64000 6791. 28

MANHOLE, A4 [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

10/ 23/ 01
411 -5

DATE :
PAGE :

TABULATI ON CF BI DS

LI NE, THERMOPLASTIC, SCLID, YELLOW 4

ENG NEER S ESTI MATE: $ 3, 280, 477. 22 RQUTE : SR 225
CALL ORDER © 411 CONTRACT ID: B -25323-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35 1917625 | (2) 351128289 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. | BEATY CONSTRUCTI ON, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT| UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT
------------------------------------------ o m o m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeeaoo
0078 720-94612 1.000 EACH 3300. 00000 3300. 00| 3200. 00000 3200. 00| 4853. 54000 4853. 54
MANHOLE, K4 [ | [
0079 723-06927 72.000 LFT | 4300. 00000 309600. 00| 3850. 00000 277200. 00| 3990. 00000 287280. 00
STRUCTURE, PRECAST THREE SI DED, 504 IN. | | |
X 254 IN. | | |
0080 723-07015 72.000 LFT | 2500. 00000 180000. 00| 1165. 00000 83880. 00| 2385. 00000 171720. 00
STRUCTURE, PRECAST THREE SI DED, 192 IN. | | |
X 225 IN [ | |
0081 731-07016 2688. 000 SFT | 13. 00000 34944. 00| 10. 00000 26880. 00| 11. 50000 30912. 00
FACE PANELS, W RE [ [ |
0082 731-93946 2688. 000 SFT | 4. 50000 12096. 00| 9. 00000 24192. 00| 10. 00000 26880. 00
WALL ERECTI ON [ [ |
0083 731-93947 280.000 LFT | 20. 00000 5600. 00| 1. 00000 280. 00| 0. 01000 2.80
LEVELI NG PAD, CONCRETE [ | |
0084 801-04308 2.000 EACH 300. 00000 600. 00| 300. 00000 600. 00| 575. 00000 1150. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0085 801-06203 14276.000 LFT | 0. 20000 2855. 20| 0. 25000 3569. 00| 0. 19000 2712. 44
TEMPORARY PAVEMENT MARKING 4 I N | | |
0086 801-06605 8.000 EACH 140. 00000 1120. 00| 200. 00000 1600. 00| 175. 00000 1400. 00
BARRI CADE, |11A | | [
0087 801-06640 18.000 EACH| 160. 00000 2880. 00| 175. 00000 3150. 00| 225. 00000 4050. 00
CONSTRUCTI ON SI GN, A | | [
0088 801-06645 16.000 EACH 50. 00000 800. 00| 60. 00000 960. 00| 65. 00000 1040. 00
CONSTRUCTI ON SI G\, B | | [
0089 801-06649 84.000 EACH 7. 00000 588. 00| 5. 00000 420. 00| 6. 00000 504. 00
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |
0090 801-06775 LUWP| 4000. 00000 4000. 00| 40000. 00000 40000. 00| 156169. 20000 156169. 20
MAI NTAI NI NG TRAFFI C | | |
0091 802-05704 52.000 LFT | 6. 00000 312. 00| 5. 75000 299. 00| 9. 50000 494, 00
SI GN POST, SQUARE, 1, UNRElI NFORCED | | |
ANCHOR BASE | [ |
0092 802-76035 17.900 SFT | 15. 00000 268. 50| 15. 50000 277. 45| 14. 50000 259. 55
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.100 IN. TH CKNESS | | |
0093 805-04593 145. 000 LFT | 12. 00000 1740. 00| 5. 50000 797. 50| 12. 05000 1747. 25
CONDUI T, STEEL, GALVAN ZED, 1.25 IN. | | |
0094 805-95568 120. 000 LFT | 12. 00000 1440. 00| 5. 00000 600. 00| 11. 50000 1380. 00
CONDUI T, PVC, 4 IN | | |
0095 808-06703 6700. 000 LFT 0. 30000 2010. 00 0. 30000 2010. 00| 0. 27000 1809. 00
LINE, THERMOPLASTIC, SCQLID, WH TE, 4 IN. |
0096 808-75245 6700. 000 LFT 0. 30000 2010. . 30000 2010. 00| 0. 27000 1809. 00
|
|

I'N.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

DATE :
PAGE :

10/ 23/ 01
411 -6

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 280, 477. 22 RQUTE : SR 225
CALL ORDER © 411 CONTRACT ID: B -25323-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35 1917625 | (2) 351128289 | (3) 35-0918397
| M LESTONE CONTRACTORS, L.P. | BEATY CONSTRUCTI ON, | NC. | RFETH RI LEY CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e memeeeaoo
0097 205-02232 18.000 CYS | 20. 00000 360. 00| 100. 00000 1800. 00| 107. 26000 1930. 68
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
DI TCH SEDI MENT TRAP | | |
0098 713-51334 LUWP| 90000. 00000 90000. 00] 155261. 00000 155261. 00| 7849. 20000 7849. 20
TEMPORARY Pl PE AND APPROACHES | | |
0099 108-01614 LUWP| 8500. 00000 8500. 00| 10500. 00000 10500. 00| 6600. 00000 6600. 00
PARTNERI NG OVERHEAD | | |
0100 605-04742 LUWP|  220000. 00000 220000. 00| 420000. 00000 420000. 00| 412000. 00000 412000. 00
WALL , GLACI AL ERRATI C BOULDER NASONRY | | |
VENEER | | |
0101 621-06570 500. 000 CYS | 20. 00000 10000. 00| 25. 00000 12500. 00| 21. 39000 10695. 00
TOP SO L [ [ |
0102 616-06395 89.000 SYS | 100. 00000 8900. 00| 150. 00000 13350. 00| 102. 00000 9078. 00
R PRAP , HAND LAl D BOULDER [ | |
0103 808-06716 250. 000 LFT | 2.00000 500. 00| 1. 00000 250. 00| 2. 00000 500. 00
LI NE, REMOVE | [ |
SECTI ON TOTALS | $ 2,252,472. 94| $ 2,505,573. 73| $ 2,544,438.70
------------------------------------------ o m o m e e e e e e e e et e e e e e e e e e o et e e e e e e e e e e e e e meee—ees
CONTRACT TOTALS | $ 2,252,472, 94| $ 2,505,573. 73| $ 2,544,438.70




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 411 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 280, 477. 22 ROUTE : SR 225
CALL ORDER o411 CONTRACT ID : B -25323-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 351057871 | (5) 35 1618530

I
| SMOCK FANSLER CORPORATI ON | AVERI CAN CONTRACTI NG & SERMI |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m et m et o e e et et e e m e e e e e e et e e e e e e e e e emeeoeaoo--
SECTI ON 0001  NEW BRI DGE CONSTRUCTI ON
I

I
0001 105-01925 20.000 Mos | 1400. 00000 28000. 00| 1300. 00000 26000. 00|

FIELD OFFI CE, 550 SQ FT. | | |
0002 105- 06845 LUMP|  35000. 00000 35000. 00|  32000. 00000 32000. 00|
CONSTRUCTI ON ENG NEERI NG | [ |
0003 110-01001 LUMP|  124000. 00000 124000. 00|  146600. 00000 146600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  15000. 00000 15000. 00|  14600. 00000 14600. 00|
CLEARI NG RI GHT OF VAY | |
0005 203-02000 6953.000 CYS | 6. 00000 41718. 00 4.50000 31288. 50|
EXCAVATI ON,  COVMON | |
0006 203-02070 52050. 000 CYS | 7. 69000 400264. 50 7.50000 390375. 00|
BORROW | |

TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, | |

I
|
I
|
0007 205-02224 3964.000 LFT | 1. 80000 7135. 20| 1. 80000 7135. 20|
I
PERI METER PROTECTI ON | | |
I
|
I

0008 205-02227 1890. 000 LFT | 4. 00000 7560. 00 2. 00000 3780. 00|
TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, | [
| NTERCEPTOR DI TCH | |

0009 205-02228 176.000 LFT | 14. 00000 2464. 00| 22. 00000 3872. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
SLOPE DRAI N | | |

0010 205-02229 288.000 LFT | 5. 00000 1440. 00| 3. 80000 1094. 40|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0011 205-02231 558.000 LFT | 13. 00000 7254. 00| 25. 00000 13950. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
R PRAP DI TCH CHECK | | |
0012 205-02234 5.000 EACH 50. 00000 250. 00| 52. 00000 260. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTRQL, | [ |
CULVERT PI PE PROTECTI ON | | |
0013 205- 02237 2.000 EACH 30. 00000 60. 00| 35. 00000 70. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | | |

0014 207-02045 2200.700 CYS | 2. 00000 4401. 40| 10.50000 23107. 35|
EXCAVATI ON FOR SUBGRADE TREATMENT [ | |
0015 211-02060 1900. 000 CYS | 15. 00000 28500. 00| 16. 00000 30400. 00|
B BORROW FOR STRUCTURE BACKFI LL | | [
0016 303-07051 154.000 TON | 156. 00000 24024. 00| 220. 00000 33880. 00|

BOULDERS , GLACI AL ERRATIC ON SLOPES [ [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PACGE : 411 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 280, 477. 22 ROUTE : SR 225
CALL ORDER © 411 CONTRACT ID : B -25323-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 351057871 | (5) 35 1618530 |
| SMOCK FANSLER CORPORATI ON | AVERI CAN CONTRACTI NG & SERMVI |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeeoao
0017 303-52308 4262.700 TON | 14. 00000 59677. 80| 12. 00000 51152. 40
COVPACTED AGGREGATE, O 53 | | |
0018 402-05468 3146.000 TON | 28. 00000 88088. 00| 28. 00000 88088. 00
HVA BASE 25.0 mm MAI NLI NE | [ |
0019 402-05474 3556. 300 TON | 30. 00000 106689. 00| 30. 00000 106689. 00
HVA | NTERVEDI ATE 19. 0 nm  MAI NLI NE | | |
0020 402-05477 1031.400 TON | 37. 00000 38161. 80| 37. 00000 38161. 80
HVA SURFACE 9.5 nm MAI NLI NE | | [
0021 402-05481 381.300 TON | 33. 00000 12582. 90| 33. 00000 12582. 90
HVA BASE 25.0 mm SHOULDER | |
0022 404-05511 2311.100 SYS | 1. 50000 3466. 65| 1. 60000 3697. 76
SEAL COAT, 2 | | [
0023 405-05518 7150.000 SYS | 0. 47000 3360. 50| 0. 50000 3575. 00
ASPHALT FOR PRI ME COAT [ [ |
0024 406-05520 7.100 TON | 236. 00000 1675. 60| 250. 00000 1775. 00
ASPHALT FOR TACK COAT | | |
0025 601-01522 4,000 EACH 1207. 00000 4828. 00| 1250. 00000 5000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0026 601-94689 4.000 EACH 2158. 00000 8632. 00| 2200. 00000 8800. 00
GUARDRAI L END TREATMENT, OS | | [
0027 601-99105 900. 000 LFT | 9. 00000 8100. 00| 9.00000 8100. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0028 602-06729 10. 000 EACH| 110. 00000 1100. 00| 5. 50000 55. 00
BARRI ER DELI NEATOR [ [ |
0029 605-06145 555.000 LFT | 23. 00000 12765. 00| 18. 00000 9990. 00
CURB AND GUTTER, B, CONCRETE | | |
0030 605-94082 2.000 EACH 800. 00000 1600. 00| 700. 00000 1400. 00|
CURB TURNQUT, CONCRETE | | |
0031 607-06175 15.000 LFT | 30. 00000 450. 00| 55. 00000 825. 00|
GUTTER, CONCRETE | | |
0032 610-05527 290. 700 TON | 52. 00000 15116. 40| 51. 00000 14825. 70|
HVA FOR APPROACHES | | |
0033 615-06505 3.000 EACH 500. 00000 1500. 00| 460. 00000 1380. 00|
MONUMENT, B | [ |
0034 616-02320 918. 000 SYS | 2. 50000 2295. 00| 1. 80000 1652. 40|
GEOTEXTI LES | | |
0035 616-06405 597.000 TON | 22. 00000 13134. 00| 22.00000 13134. 00|
R PRAP, REVETMENT | | [
0037 621-01004 6. 000 EACH| 368. 00000 2208. 00| 350. 00000 2100. 00|

MOBI LI ZATI ON AND DEMOBI LI ZATI O\I FOR |

SEEDI NG |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 411 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 280, 477. 22 ROUTE : SR 225
CALL ORDER o411 CONTRACT ID : B -25323-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 351057871 | (5) 35 1618530 |
| SMOCK FANSLER CORPORATI ON | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o m e e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e mmeeeeoo
0039 621-04258 157.900 LBS | 137. 00000 21632. 30| 130. 00000 20527. 00
SEED M XTURE | | [
0040 621-06545 1.900 TON | 625. 00000 1187. 50| 600. 00000 1140. 00
FERTI LI ZER | | |
0041 621-06553 776.700 LBS | 4, 50000 3495. 15| 4. 20000 3262. 14
SEED M XTURE, R | | |
0042 621-06557 40.800 LBS | 10. 00000 408. 00| 8. 80000 359. 04
SEED M XTURE, T | | |
0043 621-06565 10. 100 TON | 483. 00000 4878. 30| 470. 00000 4747.00
MULCHI NG MATERI AL | | |
0044 621-06567 2.700 MG | 2. 20000 5. 94| 2.00000 5. 40
WATER | | |
0045 621-06574 676.000 SYS | 4. 36000 2947. 36| 4. 20000 2839. 20
SODDI NG | | |
0046 621-92968 46.200 LBS | 466. 00000 21529. 20| 450. 00000 20790. 00|
SEED M XTURE, W LD FLOAER [ | |
0048 622-01937 10535. 000 EACH| 5. 20000 54782. 00| 5. 30000 55835. 50
PLANT , WLD FLONER, NATI VE GRASSES AND | | |
FORBE PLUG PLANTING 2 | NCH POTS | | [
0053 622-05643 12. 000 EACH 305. 00000 3660. 00| 300. 00000 3600. 00|
PLANT, DECI DUOUS TREE, MULTI-STEM 48 | | |
IN. OR UNDER | | |
0054 622-05648 3.000 EACH 284. 00000 852. 00| 280. 00000 840. 00
PLANT, DECI DUOUS TREE, SI NGLE STEM | | |
1.25 IN. OR UNDER | [ |
0055 622-05649 41.000 EACH 373. 00000 15293. 00| 360. 00000 14760. 00|
PLANT, DECI DUOUS TREE, SINGE STEM | | |
OVER 1.25 TO 2 IN. | | |
0056 622-05650 37.000 EACH 504. 00000 18648. 00| 500. 00000 18500. 00|
PLANT, DECI DUOUS TREE, SINGLE STEM | | |
OVER 2 TO 2.5 IN | | |
0057 622-52436 8. 000 EACH| 29. 00000 232. 00| 30. 00000 240. 00|
SIGN, DO NOT MOW OR SPRAY | | [
0058 702-51015 193.800 CYS | 460. 00000 89148. 00| 280. 00000 54264. 00|
CONCRETE, B, FOOTI NGS | | |
0059 702-90915 60.400 CYS | 380. 00000 22952. 00| 750. 00000 45300. 00
CONCRETE, A | |
0060 703-51030 5004. 000 LBS | 1. 00000 5004. 00| 0. 70000 3502. 80|
REI NFORCI NG STEEL | |
0061 703-51032 32584.000 LBS | 1. 25000 40730. 00| 0. 78000 25415. 52

REI NFORCI NG STEEL, EPOXY COATED



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 411 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 280, 477. 22 ROUTE : SR 225
CALL ORDER 411 CONTRACT ID : B -25323-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 351057871 | (5) 35 1618530

I

| SMOCK FANSLER CORPORATI ON | AVERI CAN CONTRACTI NG & SERMI |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m e m o e o e e e e et e e m e e e o e e e ot e e e e e e e e e eeeeoeaoo--
0062 706-51020 68.000 CYS | 650. 00000 44200. 00| 370. 00000 25160. 00|
CONCRETE, C, RAILING | | |
0063 709-51821 LUWP| 2200. 00000 2200. 00| 2500. 00000 2500. 00|
SURFACE SEAL | | |
0065 715-04857 2.000 EACH 900. 00000 1800. 00| 500. 00000 1000. 00|

SAFETY METAL END SECTION, 4:1, 34 IN X | [ |
22 IN, MN AREA 4.1 SQ FT [ | |

0066 715-05125 106.000 LFT | 50. 00000 5300. 00| 60. 00000 6360. 00|
PIPE, TYPE 1, O RCULAR 30 IN. | | |
0067 715-05149 14.000 LFT | 35. 00000 490. 00| 35. 00000 490. 00|
PIPE, TYPE 2, OROULAR 12 IN | | |
0068 715-05151 138.000 LFT | 30. 00000 4140. 00| 20. 00000 2760. 00|
PI PE, TYPE 2, CIRCULAR 15 IN. | | |
0069 715-05152 162.000 LFT | 32. 00000 5184. 00| 22. 00000 3564. 00|
PIPE, TYPE 2, CIRCULAR 18 IN. | | |
0070 715-05169 45.000 LFT | 30. 00000 1350. 00| 26. 00000 1170. 00|
PIPE, TYPE 3, CIRCULAR 15 IN. | | |
0071 715-05234 60.000 LFT | 77. 00000 4620. 00| 75. 00000 4500. 00|
PIPE, TYPE 1, DEFORVED, MN. AREA 4.1 | | |
SQ FT. | | |
0072 715-44276 550. 000 LFT | 5. 00000 2750. 00| 7.00000 3850. 00|
PIPE, PVC, PERF., 4 IN | | |
0073 715- 46005 2.000 EACH 400. 00000 800. 00| 180. 00000 360. 00|
Pl PE END SECTION, 15 IN, | | |
0074 715-46010 1.000 EACH 420. 00000 420. 00| 250. 00000 250. 00|
PI PE END SECTION, 18 IN | | |
0075 715-46030 2.000 EACH 877. 00000 1754. 00| 400. 00000 800. 00|
Pl PE END SECTION, 30 IN. | | [
0076 720-45025 2.000 EACH 1750. 00000 3500. 00| 1350. 00000 2700. 00|
I NLET, D6 | | |
0077 720- 45400 2.000 EACH 2337. 00000 4674. 00| 1100. 00000 2200. 00|
MANHOLE, A4 | | |
0078 720-94612 1.000 EACH 3854. 00000 3854. 00| 1820. 00000 1820. 00|
MANHOLE, K4 | | |
0079 723-06927 72.000 LFT | 4333. 00000 311976. 00| 4000. 00000 288000. 00
STRUCTURE, PRECAST THREE SIDED, 504 IN | [ |
X 254 |N. | | |
0080 723-07015 72.000 LFT | 2736. 00000 196992. 00| 2400. 00000 172800. 00|
STRUCTURE, PRECAST THREE SIDED, 192 IN. | | |
X 225 IN. [ | |
0081 731-07016 2688.000 SFT | 13. 00000 34944. 00| 16. 00000 43008. 00|

FACE PANELS, W RE [ | |



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 10/23/01
PAGE : 411 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 280, 477. 22 ROUTE : SR 225
CALL ORDER © 411 CONTRACT ID: B -25323-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35- 1057871 | (5) 35-1618530

I

| SMOCK FANSLER CORPORATI ON | AVERI CAN CONTRACTI NG & SERVI |

LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m e m e e o e e et e oo e m o e e e e et et e e e e e e e eeeeoeaoo--
0082 731-93946 2688.000 SFT | 10. 00000 26880. 00| 6. 00000 16128. 00|
VALL ERECTI ON | | |
0083 731-93947 280.000 LFT | 51. 00000 14280. 00| 0. 01000 2. 80|
LEVELI NG PAD, CONCRETE | [ |
0084 801-04308 2.000 EACH 633. 00000 1266. 00| 200. 00000 400. 00|
ROAD CLOSURE S| GN ASSEMBLY | | |
0085 801-06203 14276.000 LFT | 0. 21000 2997. 96| 0. 18000 2569. 68|
TEMPORARY PAVEMENT MARKING, 4 I N, | | |
0086 801-06605 8.000 EACH 193. 00000 1544. 00| 105. 00000 840. 00|
BARRI CADE, |11A | | |
0087 801-06640 18.000 EACH 248. 00000 4464. 00| 110. 00000 1980. 00|
CONSTRUCTI ON SIGN, A | | [
0088 801- 06645 16.000 EACH| 72. 00000 1152. 00| 40. 00000 640. 00|
CONSTRUCTI ON SIGN, B | | |
0089 801- 06649 84.000 EACH 7.00000 588. 00| 4.00000 336. 00|
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |
0090 801-06775 LUMP| 8000. 00000 8000.00]  30000. 00000 30000. 00|
MAI NTAI NI NG TRAFFI C | | |
0091 802-05704 52.000 LFT | 7.00000 364. 00| 9. 00000 468. 00|
SI GN PCST, SQUARE, 1, UNREI NFORCED [ | |
ANCHOR BASE | | |
0092 802- 76035 17.900 SFT | 19. 00000 340. 10| 16. 00000 286. 40|

SI GN, SHEET, ENCAPSULATED LENS W TH | [ I
LEGEND, 0.100 IN. TH CKNESS | | I

0093 805- 04593 145.000 LFT | 10. 00000 1450. 00| 5. 50000 797. 50|
CONDUI T, STEEL, GALVANI ZED, 1.25 IN. [ [ |
0094 805- 95568 120.000 LFT | 12. 00000 1440. 00| 9. 20000 1104. 00|
CONDU T, PVC, 4 IN | | |
0095 808-06703 6700.000 LFT | 0. 31000 2077. 00 0. 30000 2010. 00|
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | [ |
0096 808- 75245 6700.000 LFT | 0. 31000 2077. 00| 0. 30000 2010. 00|
LINE, THERMOPLASTIC, SOLID, YELLON 4 | [ |
IN I I I
0097 205-02232 18.000 CYS | 40. 00000 720. 00| 90. 00000 1620. 00|

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL, |
DI TCH SEDI MENT TRAP |
0098 713-51334 LUWP| 66000. 00000 66000. 00

127000. 00000 127000. 00|

TEMPORARY Pl PE AND APPROACHES | |
PARTNER! NG OVERHEAD | |
0100 605- 04742 LUMP|  383000. 00000 383000. 00|  708000. 00000 708000. 00|

WALL , GLACI AL ERRATI C BOULDER MASONRY |

I
|
0099 108-01614 LUWP| 22000. 00000 22000. OO|I 8500. 00000 8500. 00|
|
VENEER I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 411 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 280, 477. 22 ROUTE : SR 225
CALL ORDER © 411 CONTRACT ID: B -25323-A COUNTI ES : Tl PPECANCE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 351057871 | (5) 35 1618530 |
| SMOCK FANSLER CORPORATI ON | AVERI CAN CONTRACTI NG & SERVI |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e e meeeeoo
0101 621-06570 500. 000 CYS | 12. 00000 6000. 00| 16. 00000 8000. 00|
TOP SO L | | |
0102 616-06395 89.000 SYS | 294. 00000 26166. 00| 115. 00000 10235. 00|
R PRAP , HAND LAl D BOULDER | [ [
0103 808-06716 250. 000 LFT 2. 50000 625. 00| 0. 50000 125. 00|

I
LI NE, REMOVE |
SECTI ON TOTALS |

|
$ 2,624, 265. 56|
e m e e e e e ee—aaoo-- o m e e eeeeaaoo-

$ 2,624, 265. 56|

I
$ 2,893, 668. 39|
$ 2,893, 668. 39|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 576, 830. 75

CALL ORDER © 421 CONTRACT I D :
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : URBAN
SET- ASI DE :

VENDOR RANKI NG :

B -25663-A

GREENFI ELD DI STRI CT
06/ 29/ 02 COWPLETI ON DATE

RQUTE
COUNTI ES :

PROJECT( S)

I-70
VARI ON

0703216

DATE : 10/ 23/
PAGE : 421 -1

35-1447641
35-1917625
35-1609544
35-2040801
35-0906416
35- 1364963
35-1212938
35-1618530

oO~NOURAWNPE

STRUCTURE CONTRACTCRS

M LESTONE CONTRACTCRS, L. P.

SCHUTT- LOOKABI LL CO

GOHVANN ASPHALT & CONSTRUCTI ON, | NC.
WEDDLE BROTHERS CONSTRUCTI ON

ERBER & M LLI GAN CONSTR. GO

ATLAS EXCAVATI NG | NC

AVERI CAN CONTRACTI NG & SERVI CES

CONDI TI ONAL BI D

AR BHPB PP

598, 555. 50

100. 0000%
100. 7456%
106. 5646%
107. 4631%
110. 7780%
113. 2435%
119. 7910%
121. 7123%

01

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON

| (1) 35-1447641

| STRUCTURE CONTRACTORS

I
QUANTI TY | UNT PRICE

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105-01925

FI ELD OFFI CE, 550 SQ FT.

0002 105-06845

CONSTRUCTI ON ENG NEERI NG

0003 110-01001

|

6.000 MOS | 750. 00000
I
| 1000. 00000

LUWP| 24400. 00000

MOBI LI ZATI ON AND DEMCBI LI ZATI ON

0004 202-02240

PAVEMENT, REMOVE

0005 202-02241

GUARDRAI L, REMOVE

0006 202-02273

I
571.200 SYS | 25. 00000

CENTER CURB, CONCRETE, REMOVE |

0007 202-02278

CURB, CONCRETE, REMOVE

0008 202-05532

221.000 LFT || 6. 00000
173.000 SYS |I 20. 00000
194.000 LFT | 4. 00000
798.000 SYS I 7. 00000

OVERLAY AND MEMBRANE, ASPHALT, REMOVE |

0009 202-51328

LUWP| 32000. 00000

PRESENT STRUCTURE, REMOVE PORTI ONS

0010 202-52710

SI DEWALK, CONCRETE, REMOVE

0011 202-60822

87.100 SYS | 15. 00000

I
684.000 SYS | 6. 00000

SURFACE M LLING PORTLAND CEMENT |

CONCRETE

(2) 35-1917625

M LESTONE CONTRACTCRS, L.P.

|
AMOUNT

| (3) 35-1609544

| SCHUTT- LOOKABI LL CO

AMOUNT| UNIT PRI CE UNIT PRI CE AMOUNT
e e e o m e e e

I I

4500. 00| 1700. 00000 10200. 00| 2000. 00000 12000. 00
I I

1000. 00| 2000. 00000 2000. 00| 50. 00000 50. 00
I I

24400. 00| 24000. 00000 24000. 00| 26200. 00000 26200. 00
I I

14280. 00| 17. 00000 9710. 40| 8. 00000 4569. 60
I I

1326. 00| 6. 31000 1394. 51| 6. 78000 1498. 38
I I

3460. 00| 20. 50000 3546. 50| 6. 00000 1038. 00
I I

776. 00| 5. 75000 1115. 50| 4. 00000 776. 00
I I

5586. 00| 5. 10000 4069. 80| 4.07000 3247. 86
I I

32000. 00| 15300. 00000 15300. 00| 53766. 00000 53766. 00
I I

1306. 50| 7. 00000 609. 70| 6. 00000 522. 60
I I

4104. 00| 7. 00000 4788. 00| 4. 47000 3057. 48
I I
| I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PACGE : 421 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 576, 830. 75 RQUTE : |-70
CALL ORDER . 421 CONTRACT ID: B -25663-A COUNTI ES : MARI ON
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35- 1447641 | (2) 35-1917625 | (3) 35-1609544
| STRUCTURE CONTRACTORS | M LESTONE CONTRACTORS, L.P. | SCHUTT-LOOKABI LL CO
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e e et et e e e e e e e e e e e m e e e e e e e e e e memeeeaoo
0012 202-91840 392.000 LFT | 2. 00000 784. 00| 5. 30000 2077. 60| 6. 00000 2352. 00
FENCE, CHAIN LINK, REMOVE [ [ |
0013 303-52308 204.000 TON | 25. 00000 5100. 00| 23. 00000 4692. 00| 20. 94000 4271.76
COVPACTED AGGREGATE, O 53 | |
0014 406-05521 858. 000 SYS | 0. 25000 214. 50| 0. 06000 51. 48| 0. 06000 51. 48
ASPHALT FOR TACK CQOAT | |
0015 502-06329 291.800 SYS | 45. 00000 13131. 00| 60. 00000 17508. 00| 59. 36000 17321. 25
PCCP, 12 IN [ [ [
0016 503-03489 125.000 EACH 12. 00000 1500. 00| 6. 50000 812. 50| 9. 00000 1125. 00
RETROFI TTED TI E BARS | [ [
0017 503-05310 136. 000 LFT | 115. 00000 15640. 00| 110. 00000 14960. 00| 121. 53000 16528. 08
TERM NAL JOI NT | | [
0018 601-01522 2.000 EACH 1200. 00000 2400. 00| 1200. 00000 2400. 00| 1305. 00000 2610. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0019 601-06224 2.000 EACH 33000. 00000 66000. 00| 33000. 00000 66000. 00| 36800. 00000 73600. 00
| MPACT ATTENUATOR, CR, WL, TL-2 [ [ |
0020 601-07023 2.000 EACH 5800. 00000 11600. 00| 6000. 00000 12000. 00| 6498. 00000 12996. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | | |
0021 601-94689 2.000 EACH 2050. 00000 4100. 00| 2150. 00000 4300. 00| 2300. 00000 4600. 00
GUARDRAI L END TREATMENT, OS | | [
0022 602-06639 270.000 LFT | 25. 00000 6750. 00| 26. 50000 7155. 00| 18. 00000 4860. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0023 603-06045 368.000 LFT | 12. 00000 4416. 00| 12. 00000 4416. 00| 13. 05000 4802. 40
FENCE, CHAIN LINK, 48 IN [ [ |
0024 603-92859 2.000 EACH 840. 00000 1680. 00| 890. 00000 1780. 00| 950. 00000 1900. 00
FENCE GATE, CHAIN LINK, 48 IN X 12 FT. | | |
0025 604-06070 47.000 SYS | 42. 00000 1974. 00| 60. 00000 2820. 00| 30. 00000 1410. 00
S| DEWALK, OONCRETE | |
0026 605-06120 106. 000 LFT | 10. 00000 1060. 00| 24. 00000 2544. 00| 20. 00000 2120. 00
CURB, CONCRETE | |
0027 610-05527 124.000 TON | 150. 00000 18600. 00| 102. 31000 12686. 44| 121. 08000 15013. 92
HVA FOR APPROACHES | | |
0028 610-06259 469. 000 SYS | 50. 00000 23450. 00| 64. 00000 30016. 00| 59. 36000 27839. 84
REI NFORCED CONCRETE BRI DGE APPRQOACH, 12 | | |
I'N. I I |
0029 621-01004 1.000 EACH 500. 00000 500. 00| 1055. 00000 1055. 00| 565. 00000 565. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0030 621-06567 2.000 MG | 2. 00000 4. 00| 10. 45000 20. 90| 2. 10000 4. 20
WATER [ | |
0031 621-06575 500. 000 SYS | 5. 00000 2500. 00| 3.17000 1585. 00| 4. 80000 2400. 00
|

SODDI NG NURSERY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 421 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 576, 830. 75 RQUTE : 1-70
CALL ORDER . 421 CONTRACT ID: B -25663-A COUNTI ES : MARI ON
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35- 1447641 | (2) 351917625 | (3) 35-1609544
| STRUCTURE CONTRACTORS | M LESTONE CONTRACTORS, L. P. | SCHUTT-LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ T
0032 702-51110 384.000 LBS | 7. 00000 2688. 00| 2. 50000 960. 00| 1. 74000 668. 16
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0033 702-51863 692. 000 EACH| 8. 00000 5536. 00| 4. 50000 3114. 00| 5. 00000 3460. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0034 703-51030 18331.000 LBS | 0. 75000 13748. 25| 0. 50000 9165. 50| 0. 51000 9348. 81
REI NFORCI NG STEEL | | [
0035 703-51032 21214.000 LBS | 0. 85000 18031. 90| 0. 60000 12728. 40| 0. 61000 12940. 54
REI NFORCI NG STEEL, EPOXY CQATED | | |
0036 703-97936 55.000 EACH 10. 00000 550. 00| 10. 00000 550. 00| 9. 84000 541.20
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0037 704-51002 34.400 CYS | 525. 00000 18060. 00| 800. 00000 27520. 00| 658. 00000 22635. 20
CONCRETE, C, SUPERSTRUCTURE | | [
0038 706-06372 2.000 EACH 1400. 00000 2800. 00| 2000. 00000 4000. 00| 2000. 00000 4000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | | |
0039 706-51020 29.800 CYsS | 725. 00000 21605. 00| 1000. 00000 29800. 00| 680. 71000 20285. 16
CONCRETE, C, RAILING [ [ |
0040 709-51821 LUVP| 5000. 00000 5000. 00| 5300. 00000 5300. 00| 6284. 00000 6284. 00
SURFACE SEAL | | |
0041 720-44000 8.000 EACH 250. 00000 2000. 00| 300. 00000 2400. 00| 200. 00000 1600. 00
CASTI NG ADJUST TO GRADE | [
0042 722-51401 750.000 SFT | 15. 00000 11250. 00| 15. 00000 11250. 00| 10. 00000 7500. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0043 722-51842 1080. 000 SYS | 40. 00000 43200. 00| 48. 00000 51840. 00| 42. 31000 45694. 80
BRI DGE DECK OVERLAY | | |
0044 722-51846 16.300 CYS | 300. 00000 4890. 00| 300. 00000 4890. 00| 300. 00000 4890. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0045 722-51852 1800. 000 SFT | 7.00000 12600. 00| 6. 00000 10800. 00| 8. 46000 15228. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0046 722-60824 798.000 SYS | 5. 00000 3990. 00| 1. 60000 1276. 80| 4. 47000 3567. 06
SURFACE M LLI NG | [ |
0047 724-03276 162. 000 LFT | 75. 00000 12150. 00| 80. 00000 12960. 00| 91. 73000 14860. 26
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0048 728-98377 LUWP| 3520. 00000 3520. 00| 3650. 00000 3650. 00| 2514. 00000 2514. 00
MASONRY COATI NG | | [
0049 801-04308 1.000 EACH 100. 00000 100. 00| 125. 00000 125. 00| 115. 00000 115. 00
ROAD CLOSURE SI GN ASSEMBLY [ | |
0050 801-06207 3719.000 LFT | 1. 00000 3719. 00| 0. 95000 3533. 05| 1. 13000 4202. 47
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 |IN | | |
0051 801-06605 2.000 EACH 105. 00000 210. 00| 65. 00000 130. 00| 120. 00000 240. 00

BARRI CADE, I11A



| NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 10/23/01
PAGE : 421 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 576, 830. 75 RQUTE : I-70
CALL ORDER . 421 CONTRACT ID: B -25663-A COUNTI ES : MARI ON
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- ASI DE :

| (1) 35- 1447641 (2) 351917625 (3) 35-1609544

I I
| STRUCTURE OONTRACTCRS | M LESTONE OONTRACTORS, L. P. | SCHUTT- LOOKABI LL CO

LINE NO / | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m et m e e o e e et e oo e e m e e m e e e e o e e e e e e e e e e meemeaooo--

0052 801-06640 40.000 EACH 81. 00000 3240. 00| 52. 00000 2080. 00| 92. 00000 3680. 00
CONSTRUCTI ON SI &N, A | [ |

0053 801-06645 2.000 EACH 40. 00000 80. 00| 32. 00000 64. 00| 45. 00000 90. 00
CONSTRUCTI ON SIGN, B | | |

0054 801-06710 480.000 DAY | 13. 00000 6240. 00| 15. 00000 7200. 00| 12. 35000 5928. 00
FLASH NG ARROW SI GN | [

0055 801-06775 LUVP|  10000. 00000 10000. 00|  14000. 00000 14000. 00|  19219. 00000 19219. 00
MAI NTAI NI NG TRAFFI C | | |

0056 805-01842 4.000 EACH 600. 00000 2400. 00| 680. 00000 2720. 00| 734. 00000 2936. 00
HANDHOLE, SI GNAL | | |

0057 805- 06595 392.000 LFT | 4. 50000 1764. 00| 4.50000 1764. 00| 4.86000 1905. 12
CONDU T, PVC, 2 IN | |

0058 807- 82052 2.000 EACH 2500. 00000 5000. 00| 1675. 00000 3350. 00| 1800. 00000 3600. 00
UNDERPASS Cl RCUI T | NSTALLATION, 2 | | |
LUM NAI RES [ | |

0059 807-86750 4.000 EACH 500. 00000 2000. 00| 370. 00000 1480. 00| 395. 00000 1580. 00
LUM NAI RE UNDERPASS, WALL MOUNTED, Hi GH | | |
PRESSURE SCDI UM 150 WATT [ | |

0060 808-06711 590. 000 LFT | 0. 20000 118. 00| 0. 12000 70. 80| 0. 23000 135. 70
LINE, PAINT, BROKEN, WH TE, 4 IN. [ [ |

0061 808-06713 2022.000 LFT | 0. 20000 404. 40| 0. 10000 202. 20| 0. 23000 465. 06
LINE, PAINT, SOLID, WVHTE, 4 IN | | |

0062 808-06714 2786.000 LFT | 0. 20000 557. 20| 0. 10000 278. 60| 0. 23000 640. 78
LINE, PAINT, SOLID, YELLOW 4 IN. |

0063 808-06716 370.000 LFT | 0. 50000 185. 00| 1. 70000 629. 00| 0. 57000 210. 90
LI NE, REMOVE | |

SECTI ON TOTALS | $  491,778.75| $ 495,445 68| $  524,062.07
------------------------------------------ e

CONTRACT TOTALS | $ 491, 778. 75| $ 495, 445. 68| $ 524, 062. 07




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 421 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 576, 830. 75 RQUTE : I-70
CALL ORDER . 421 CONTRACT ID: B -25663-A COUNTI ES : MARI ON
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 352040801 | (5) 350906416 | (6) 35-1364963
| GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS CONSTRUCTI ON| ERBER & M LLI GAN CONSTR. CO.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-01925 6.000 MXS | 1000. 00000 6000. 00| 1287. 51000 7725. 06| 1000. 00000 6000. 00
FI ELD OFFI CE, 550 SQ FT. [ | |
0002 105-06845 LUWP| 2000. 00000 2000. 00| 2429. 26000 2429. 26| 2500. 00000 2500. 00
CONSTRUCTI ON ENGI NEERI NG | [ |
0003 110-01001 LUWP| 25000. 00000 25000. 00| 27239. 14000 27239. 14| 27000. 00000 27000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 571.200 SYS | 15. 00000 8568. 00| 19. 43000 11098. 42| 17. 50000 9996. 00
PAVEMENT, REMOVE | [
0005 202-02241 221.000 LFT | 6. 00000 1326. 00| 6. 39000 1412. 19| 6. 50000 1436. 50
GUARDRAI L, REMOVE | | [
0006 202-02273 173.000 SYS | 10. 00000 1730. 00| 40. 05000 6928. 65| 20. 00000 3460. 00
CENTER CURB, CONCRETE, REMOVE | | [
0007 202-02278 194.000 LFT | 5. 00000 970. 00| 12. 15000 2357. 10| 5. 00000 970. 00
CURB, CONCRETE, REMOVE | [ [
0008 202-05532 798.000 SYS | 2.50000 1995. 00| 7.96000 6352. 08| 5. 75000 4588. 50
OVERLAY AND MEMBRANE, ASPHALT, REMOVE | | |
0009 202-51328 LUMP| 57000. 00000 57000. 00| 32854. 69000 32854. 69| 57500. 00000 57500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0010 202-52710 87.100 SYS | 10. 00000 871. 00| 8. 50000 740. 35| 7. 50000 653.25
S| DEWALK, CONCRETE, REMOVE | | [
0011 202-60822 684. 000 SYS | 3. 00000 2052. 00| 8. 50000 5814. 00| 5. 00000 3420. 00
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE | | |
0012 202-91840 392.000 LFT | 5. 00000 1960. 00| 5. 32000 2085. 44| 5. 50000 2156. 00
FENCE, CHAIN LINK, REMOVE | | |
0013 303-52308 204. 000 TON | 23. 00000 4692. 00| 26. 72000 5450. 88| 20. 00000 4080. 00
COVPACTED AGGREGATE, O 53 | | |
0014 406-05521 858.000 SYS | 0. 05000 42. 90| 0. 06000 51. 48| 0. 10000 85. 80
ASPHALT FOR TACK COAT | | |
0015 502-06329 291.800 SYS | 65. 00000 18967. 00| 63. 76000 18605. 17| 50. 00000 14590. 00
PCCP, 12 IN [ [ [
0016 503-03489 125. 000 EACH 10. 00000 1250. 00| 17. 00000 2125. 00| 12. 00000 1500. 00
RETRCFI TTED TI E BARS | | |
0017 503-05310 136.000 LFT | 135. 00000 18360. 00| 112. 63000 15317. 68| 80. 00000 10880. 00
TERM NAL JO NT | [ |
0018 601-01522 2.000 EACH 1155. 00000 2310. 00| 1229. 83000 2459. 66| 1200. 00000 2400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0019 601-06224 2.000 EACH 32600. 00000 65200. 00| 34711. 98000 69423. 96| 37000. 00000 74000. 00

| MPACT ATTENUATOR, CR, WL, TL-2



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 421 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 576, 830. 75 RQUTE : I-70
CALL ORDER o 421 CONTRACT ID : B -25663-A COUNTI ES : MARI ON
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 352040801 | (5) 350906416 | (6) 35-1364963
| GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS CONSTRUCTI ON| ERBER & M LLI GAN CONSTR. QO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e meeaoo
0020 601-07023 2.000 EACH 5750. 00000 11500. 00| 6122. 51000 12245. 02| 5000. 00000 10000. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | | |
0021 601-94689 2.000 EACH 2035. 00000 4070. 00| 2166. 84000 4333. 68| 2250. 00000 4500. 00
GUARDRAI L END TREATMENT, GS | |
0022 602-06639 270.000 LFT | 24. 00000 6480. 00| 25. 57000 6903. 90| 18. 50000 4995. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0023 603-06045 368.000 LFT | 11. 55000 4250. 40| 12. 30000 4526. 40| 12. 50000 4600. 00
FENCE, CHAIN LINK, 48 IN [ [ |
0024 603-92859 2.000 EACH 840. 00000 1680. 00| 894. 42000 1788. 84| 875. 00000 1750. 00
FENCE GATE, CHAIN LINK, 48 IN X 12 FT. | | |
0025 604-06070 47.000 SYS | 38. 00000 1786. 00| 54. 65000 2568. 55| 20. 00000 940. 00
S| DEWALK, CONCRETE | | |
0026 605-06120 106. 000 LFT | 19. 00000 2014. 00| 34. 58000 3665. 48| 15. 00000 1590. 00
CURB, CONCRETE [ [ |
0027 610-05527 124.000 TON | 107. 15000 13286. 60| 115. 00000 14260. 00| 120. 00000 14880. 00
HVA FOR APPROACHES [ | [
0028 610-06259 469. 000 SYS | 65. 00000 30485. 00| 53. 33000 25011. 77| 50. 00000 23450. 00
REI NFORCED CONCRETE BRI DGE APPRQOACH, 12 | | |
I'N. | I |
0029 621-01004 1.000 EACH 500. 00000 500. 00| 532. 39000 532. 39| 550. 00000 550. 00
MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0030 621-06567 2.000 M5 | 2. 00000 4. 00| 2. 13000 4, 26| 2.00000 4,00
WATER | | |
0031 621-06575 500. 000 SYS | 4. 25000 2125. 00| 3. 83000 1915. 00| 4. 75000 2375. 00
SODDI NG, NURSERY | | [
0032 702-51110 384.000 LBS | 8. 00000 3072. 00| 2.92000 1121. 28| 2. 50000 960. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0033 702-51863 692. 000 EACH| 6. 00000 4152. 00| 4. 86000 3363. 12| 7.50000 5190. 00
FI ELD DRI LLED HCOLE | N CONCRETE | | |
0034 703-51030 18331. 000 LBS | 0. 65000 11915. 15| 0. 62000 11365. 22| 0. 60000 10998. 60
REI NFORCI NG STEEL | | |
0035 703-51032 21214.000 LBS | 0. 75000 15910. 50| 0. 74000 15698. 36| 0. 65000 13789. 10
REI NFORClI NG STEEL, EPOXY COATED | | |
0036 703-97936 55.000 EACH 10. 00000 550. 00| 10. 93000 601. 15| 12. 50000 687. 50
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0037 704-51002 34.400 CYS | 700. 00000 24080. 00| 850. 49000 29256. 86| 825. 00000 28380. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0038 706-06372 2.000 EACH 1800. 00000 3600. 00| 2129. 57000 4259. 14| 2250. 00000 4500. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | |
0039 706-51020 29.800 CvYs | 500. 00000 14900. 00| 1011. 55000 30144. 19| 1100. 00000 32780. 00

CONCRETE, C, RAILING |



| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 10/23/01
PAGE : 421 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 576, 830. 75 RQUTE : I-70
CALL ORDER . 421 CONTRACT ID: B -25663-A COUNTI ES : MARI ON
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 352040801 | (5) 350906416 | (6) 35-1364963

| GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS CONSTRUCTI ON| ERBER & M LLI GAN CONSTR.  CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ o m m o m e e e et e e ot e e e m e e o e e et e e e e e e e e memeeoeaoo--

0040 709-51821 LUVP| 5700. 00000 5700. 00| 6053. 30000 6053. 30| 6000. 00000 6000. 00
SURFACE SEAL | | |

0041 720- 44000 8.000 EACH 450. 00000 3600. 00| 455. 49000 3643. 92| 200. 00000 1600. 00
CASTING ADJUST TO GRADE | | |

0042 722-51401 750.000 SFT | 30. 00000 22500. 00| 19. 07000 14302. 50 10. 00000 7500. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |

0043 722-51842 1080. 000 SYS | 50. 00000 54000. 00| 38. 66000 41752. 80| 42. 50000 45900. 00
BRI DGE DECK OVERLAY | | |

0044 722-51846 16.300 CYS | 300. 00000 4890. 00| 300. 00000 4890. 00| 300. 00000 4890. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL [ | |

0045 722-51852 1800. 000 SFT | 7.00000 12600. 00| 11. 55000 20790. 00| 7. 50000 13500. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |

0046 722-60824 798.000 SYS | 2..00000 1596. 00| 0. 67000 534. 66 5. 00000 3990. 00
SURFACE M LLI NG | | |

0047 724-03276 162.000 LFT | 90. 00000 14580. 00| 85. 02000 13773. 24| 95. 00000 15390. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |

0048 728-98377 LUMP| 3520. 00000 3520. 00| 4425. 24000 442524 4400. 00000 4400. 00
MASONRY COATI NG | | |

0049 801-04308 1.000 EACH 120. 00000 120. 00| 127. 77000 127. 77| 150. 00000 150. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0050 801-06207 3719.000 LFT | 0. 91000 3384. 29| 0. 98000 3644. 62| 1. 00000 3719. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | |
4 IN | [ [

0051 801- 06605 2.000 EACH 60. 00000 120. 00| 63. 89000 127. 78| 100. 00000 200. 00
BARRI CADE, |11A | | |

0052 801-06640 40.000 EACH 50. 00000 2000. 00| 53. 24000 2129. 60| 65. 00000 2600. 00
CONSTRUCTI ON SIGN, A | | |

0053 801- 06645 2.000 EACH 30. 00000 60. 00| 31. 94000 63. 88| 30. 00000 60. 00
CONSTRUCTI ON SIGN, B | | [

0054 801-06710 480.000 DAY | 14. 00000 6720. 00| 14. 91000 7156. 80| 16. 00000 7680. 00
FLASH NG ARROW S| GN | | |

0055 801-06775 LUMP| 6500. 00000 6500.00]  16579. 72000 16579.72|  24000. 00000 24000. 00
MAI NTAI NING TRAFFI C | |

0056 805-01842 4.000 EACH 650. 00000 2600. 00| 638. 87000 2555. 48| 700. 00000 2800. 00
HANDHOLE, S| GNAL | [ |

0057 805- 06595 392.000 LFT | 4. 30000 1685. 60| 4. 26000 1669. 92| 14. 00000 5488. 00
CONDU T, PVC, 2 IN. | | |

0058 807- 82052 2.000 EACH 1600. 00000 3200. 00| 1703. 66000 3407. 32 4850. 00000 9700. 00
UNDERPASS Cl RCUI T | NSTALLATI ON, 2 | | |
LUM NAI RES [ | |

0059 807-86750 4.000 EACH 350. 00000 1400. 00| 479. 15000 1916. 60| 450. 00000 1800. 00

LUM NAI RE UNDERPASS, WALL MOUNTED, H GH | | |
PRESSURE SCDI UM 150 WATT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 421 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 576, 830. 75 RQUTE : I-70
CALL ORDER . 421 CONTRACT ID: B -25663-A COUNTI ES : MARI ON
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 352040801 | (5) 350906416 | (6) 35-1364963
| GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS CONSTRUCTI ON| ERBER & M LLI GAN CONSTR  CO.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeeo
0060 808-06711 590. 000 LFT | 0. 10000 59. 00| 0. 12000 70. 80| 0. 15000 88. 50
LI NE, PAINT, BROKEN, WH TE, 4 IN. | | |
0061 808-06713 2022.000 LFT | 0. 08000 161. 76| 0. 10000 202. 20| 0. 12000 242. 64
LINE, PAINT, SCLID, WVHITE, 4 IN. | | |
0062 808-06714 2786.000 LFT | 0. 08000 222. 88| 0. 10000 278. 60| 0. 12000 334.32
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
0063 808-06716 370.000 LFT | 1. 64000 606. 80| 1. 76000 651. 20| 2. 00000 740. 00
LI NE, REMOVE | | [
SECTI ON TOTALS | $ 528, 480. 88| $ 544, 782. 77| $ 556, 907. 71
------------------------------------------ o m o m e e e e e e e et e e e e e e e e e e e e e e e e m e e e e e e e e e e emmeee—an
CONTRACT TOTALS | $ 528, 480. 88| $ 544, 782. 77| $ 556, 907. 71




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 421 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 576, 830. 75 RQUTE : I-70
CALL ORDER 1 421 CONTRACT ID : B -25663-A COUNTI ES : MARI ON
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35 1212938 | (8) 35 1618530 |
| ATLAS EXCAVATING | NC. | AMERI CAN CONTRACTI NG & SERM |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e meeaoo
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-01925 6.000 MXS | 1300. 00000 7800. 00| 1400. 00000 8400. 00
FI ELD OFFI CE, 550 SQ FT. [ [ |
0002 105-06845 LUWVP| 6300. 00000 6300. 00| 500. 00000 500. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUVP| 30000. 00000 30000. 00| 29500. 00000 29500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 202-02240 571.200 SYS | 17. 00000 9710. 40| 10. 00000 5712. 00
PAVEMENT, REMOVE | [
0005 202-02241 221.000 LFT | 3. 50000 773. 50| 6. 50000 1436. 50|
GUARDRAI L, REMOVE | | |
0006 202-02273 173.000 SYS | 28. 00000 4844. 00| 35. 00000 6055. 00
CENTER CURB, CONCRETE, REMOVE | | |
0007 202-02278 194. 000 LFT | 8. 00000 1552. 00| 5. 00000 970. 00
CURB, CONCRETE, REMOVE [ [ [
0008 202-05532 798.000 SYS | 4. 80000 3830. 40| 5. 00000 3990. 00
OVERLAY AND MEMBRANE, ASPHALT, REMOVE | |
0009 202-51328 LUVP| 78000. 00000 78000. 00| 45000. 00000 45000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0010 202-52710 87.100 SYS | 12. 00000 1045. 20| 30. 00000 2613. 00
SI DEWALK, CONCRETE, REMOVE | |
0011 202-60822 684.000 SYS | 2. 50000 1710. 00| 5. 00000 3420. 00
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE | | |
0012 202-91840 392.000 LFT | 4. 00000 1568. 00| 5. 50000 2156. 00|
FENCE, CHAIN LINK, REMOVE | | |
0013 303-52308 204.000 TON | 21. 50000 4386. 00| 25. 00000 5100. 00
COVPACTED AGGREGATE, O 53 [ [ |
0014 406-05521 858. 000 SYS | 0. 10000 85. 80| 0. 10000 85. 80|
ASPHALT FOR TACK COAT | |
0015 502-06329 291.800 SYS | 50. 00000 14590. 00| 85. 00000 24803. 00|
PCCP, 12 IN | | [
0016 503-03489 125. 000 EACH 25. 00000 3125. 00| 20. 00000 2500. 00
RETROFI TTED TI E BARS | | |
0017 503-05310 136.000 LFT | 92. 00000 12512. 00| 170. 00000 23120. 00|
TERM NAL JO NT | | [
0018 601-01522 2.000 EACH 1220. 00000 2440. 00| 1200. 00000 2400. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0019 601-06224 2.000 EACH 33500. 00000 67000. 00| 34000. 00000 68000. 00|

| MPACT ATTENUATOR, CR, WL, TL-2 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PACGE : 421 -10
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 576, 830. 75 ROUTE : |-70
CALL ORDER : 421 CONTRACT ID : B -25663-A COUNTI ES : MARI ON
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35-1212938 | (8) 35-1618530 |
| ATLAS EXCAVATING | NC. | AVERI CAN CONTRACTI NG & SERMI |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ S
0020 601-07023 2.000 EACH 5900. 00000 11800. 00| 5000. 00000 10000. 00|
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | | |
0021 601-94689 2.000 EACH| 2130. 00000 4260. 00| 2100. 00000 4200. 00|
GUARDRAI L END TREATMENT, CS | | |
0022 602- 06639 270.000 LFT | 30. 00000 8100. 00| 30. 00000 8100. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0023 603- 06045 368.000 LFT | 12. 10000 4452, 80| 12. 00000 4416. 00|
FENCE, CHAIN LINK, 48 IN. | | |
0024 603-92859 2.000 EACH 880. 00000 1760. 00| 900. 00000 1800. 00|
FENCE GATE, CHAIN LINK, 48 IN. X 12 FT. | | |
0025 604-06070 47.000 SYS | 34. 00000 1598. 00| 80. 00000 3760. 00|
S| DEWALK, CONCRETE | | |
0026 605-06120 106. 000 LFT | 20. 00000 2120. 00| 35. 00000 3710. 00|
CURB, CONCRETE | | |
0027 610- 05527 124.000 TON | 135. 00000 16740. 00| 110. 00000 13640. 00|
HVA FOR APPROACHES | | |
0028 610- 06259 469.000 SYS | 55. 00000 25795. 00| 70. 00000 32830. 00|
RE| NFORCED CONCRETE BRI DGE APPROACH, 12 | | |
I'N. I I |
0029 621- 01004 1.000 EACH| 320. 00000 320. 00| 525. 00000 525. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0030 621- 06567 2.000 MG | 1. 10000 2.20]| 2. 00000 4. 00|
WATER | | |
0031 621- 06575 500. 000 SYS | 4. 95000 2475. 00| 4. 50000 2250. 00|
SCDDI NG, NURSERY | | |
0032 702-51110 384.000 LBS | 1. 85000 710. 40| 4. 50000 1728. 00|
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0033 702-51863 692. 000 EACH| 10. 00000 6920. 00| 12. 50000 8650. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0034 703-51030 18331.000 LBS | 0. 60000 10998. 60| 0. 60000 10998. 60|
REI NFORCI NG STEEL | | |
0035 703-51032 21214.000 LBS | 0. 70000 14849. 80| 0. 75000 15910. 50|
REI NFORCI NG STEEL, EPOXY COATED | | |
0036 703-97936 55.000 EACH 15. 00000 825. 00| 16. 00000 880. 00|
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0037 704-51002 34.400 CYS | 525. 00000 18060. 00| 800. 00000 27520. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0038 706- 06372 2.000 EACH| 1700. 00000 3400. 00| 2100. 00000 4200. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TTX | | [
0039 706-51020 29.800 CYS | 625. 00000 18625. 00| 1300. 00000 38740. 00|

CONCRETE, C, RAILING | | |



LUM NAI RE UNDERPASS, WALL MOUNTED, H GH |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 421 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 576, 830. 75 ROUTE : I-70
CALL ORDER . 421 CONTRACT ID: B -25663-A COUNTI ES : MARI ON
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35 1212938 | (8) 35 1618530 |
| ATLAS EXCAVATING | NC. | AVERI CAN CONTRACTI NG & SERMI |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o m e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e eemeeeaoo
0040 709-51821 LUWP| 7500. 00000 7500. 00| 6000. 00000 6000. 00
SURFACE SEAL | | [
0041 720-44000 8.000 EACH 300. 00000 2400. 00| 400. 00000 3200. 00
CASTING ADJUST TO GRADE | [ [
0042 722-51401 750. 000 SFT | 24. 00000 18000. 00| 25. 00000 18750. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0043 722-51842 1080. 000 SYS | 41. 00000 44280. 00| 60. 00000 64800. 00
BRI DGE DECK OVERLAY [ [ |
0044 722-51846 16.300 CYS | 300. 00000 4890. 00| 300. 00000 4890. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0045 722-51852 1800. 000 SFT | 9. 50000 17100. 00| 6. 00000 10800. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0046 722-60824 798.000 SYS | 2.20000 1755. 60| 5. 00000 3990. 00
SURFACE M LLI NG | | [
0047 724-03276 162. 000 LFT | 78. 00000 12636. 00| 25. 00000 4050. 00
EXPANSI ON JOI NT SEALI NG SYSTEM | | [
0048 728-98377 LUMP| 5600. 00000 5600. 00| 3600. 00000 3600. 00
MASONRY COATI NG | [ |
0049 801-04308 1.000 EACH 130. 00000 130. 00| 130. 00000 130. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0050 801-06207 3719.000 LFT | 1. 00000 3719. 00| 1. 00000 3719. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN. I | |
0051 801-06605 2.000 EACH 65. 00000 130. 00| 65. 00000 130. 00|
BARRI CADE, |11A | | |
0052 801-06640 40. 000 EACH 55. 00000 2200. 00| 55. 00000 2200. 00|
CONSTRUCTI ON SI GN, A | | |
0053 801-06645 2.000 EACH 31. 00000 62. 00| 35. 00000 70. 00|
CONSTRUCTI ON SI G\, B | | |
0054 801-06710 480. 000 DAY | 14. 50000 6960. 00| 18. 00000 8640. 00|
FLASHI NG ARROW SI GN | | [
0055 801-06775 LUWP| 45000. 00000 45000. 00| 23500. 00000 23500. 00|
MAI NTAI NI NG TRAFFI C [ [ |
0056 805-01842 4.000 EACH 760. 00000 3040. 00| 675. 00000 2700. 00|
HANDHOLE, SI GNAL | | |
0057 805-06595 392.000 LFT | 4. 60000 1803. 20| 4. 50000 1764. 00|
CONDUI T, PVC, 2 IN. | | [
0058 807-82052 2.000 EACH 1800. 00000 3600. 00| 1650. 00000 3300. 00
UNDERPASS Cl RCUI T | NSTALLATI QN, 2 | | |
LUM NAI RES | | |
0059 807-86750 4.000 EACH 500. 00000 2000. 00| 375. 00000 1500. 00|
|
|

PRESSURE SODI UM 150 WATT [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 421 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 576, 830. 75 RQUTE : I-70
CALL ORDER . 421 CONTRACT ID : B -25663-A COUNTI ES : MARI ON
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (7) 35 1212938 | (8) 35 1618530 |
| ATLAS EXCAVATI NG | NC. | AVERI CAN CONTRACTI NG & SERMI |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UN T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e m e e e e e e e e ettt e e e e e e e e e e e e e e e e e e e e e e e e e mmeeeeoo
0060 808-06711 590. 000 LFT | 0. 15000 88. 50| 0. 12000 70. 80|
LI NE, PAINT, BROKEN, WHITE, 4 IN. | | |
0061 808-06713 2022.000 LFT | 0. 10000 202. 20| 0. 10000 202. 20|
LINE, PAINT, SQ.ID, WHTE, 4 IN | | |
0062 808-06714 2786.000 LFT | 0. 10000 278. 60| 0. 10000 278. 60|
LINE, PAINT, SOLID, YELLOW 4 IN [ [ |
0063 808-06716 370.000 LFT | 1. 75000 647. 50| 1. 75000 647. 50|
LI NE, REMOVE | | [
SECTI ON TOTALS | $ 589, 106. 70| $ 598, 555. 50|
------------------------------------------ o m o m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeoaoo
CONTRACT TOTALS | $ 589, 106. 70| $ 598, 555. 50|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 431 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 698, 632. 22 ROUTE : CR 900S
CALL ORDER : 431 CONTRACT ID: B -25705-A COUNTI ES : RUSH
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 07/01/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 9970012
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE BI D LOWN BI D
1 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 509, 509. 00 100. 0000%
2 35-1452502 TRI SLER CONSTRUCTI ON COVPANY | NC. $ 637,473. 10 125. 1151%
3 35-0182105 BLAKLEY CORPORATI ON $ 685, 514. 65 134.5441%
4  35-1801998 CLR, INC $ 839, 181. 65 164. 7039%
5 35-1364963 ERBER & M LLI GAN CONSTR. CO. $ 888, 977. 65 174. 4773%
| (1) 35 1917625 | (2) 35 1452502 | (3) 35-0182105
| M LESTONE CONTRACTORS, L.P. | TRISLER CONSTRUCTI ON COVPANY| BLAKLEY CORPORATI ON
LINE NO/ |ITEM CODE / ALT

| TEM DESCRI PTI ON

SECTI ON 0001

0001 105-06790

FI ELD OFFICE, 27.9 n®

0002 105-06845

0003 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0004 201-52370

CLEARI NG RI GHT OF WAY

0005 202-06541

0006 202-06541

REMOVE FLOCR BEANS

0007 202-07003

REMOVE AND REMOUNT CURB BQOARDS

0008 202-07003

REMOVE AND REMOUNT RUB RAI L

0009 202-07003

0010 202-07003

REMOVE S| DI NG AND AWNI NGS

0011 202-07003

REMOVE STEEL SUPPORT

0012 210-05715
EARTHWORK

I
AMOUNT

QUANTI TY | UNIT PRICE UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
--------------------- o m m e m et e m et e et m e e e o e e et e e e e e e e emeeoeaoo--
BRI DGE REHABI LI TATI ON
I I |
8.000 M5 | 1250. 00000 10000. 00| 1250. 00000 10000. 00| 1900. 00000 15200. 00
| I |
LUMP| 4570. 00000 4570. 00| 7500. 00000 7500.00]  15000. 00000 15000. 00
CONSTRUCTI ON ENG NEERI NG | | |
LUMP|  25475. 45000 25475.45|  56500. 00000 56500. 00|  25000. 00000 25000. 00
| I I
LUMP| 2547. 70000 2547.70]  16500. 00000 16500. 00| 2500. 00000 2500. 00
I I I
72.000 EACH 135. 00000 9720. 00| 110. 00000 7920. 00| 275. 00000 19800. 00
REMOVE AND REPLACE LOWER LATERAL BRACI NG [ [
38.000 EACH 125. 00000 4750. 00| 150. 00000 5700. 00| 125. 00000 4750. 00
I I I
LUMP| 5900. 00000 5900. 00| 3500. 00000 3500. 00| 2600. 00000 2600. 00
I I I
LUMP| 7000. 00000 7000. 00| 4500. 00000 4500. 00| 4000. 00000 4000. 00
I I I
LUMP|  14101. 00000 14101.00]  35000. 00000 35000. 00|  16400. 00000 16400. 00
REMOVE DECK AND STRI NGERS | | |
LUMP|  15200. 00000 15200. 00|  25000. 00000 25000. 00|  42000. 00000 42000. 00
| I I
LUMP| 2900. 00000 2900. 00| 4500. 00000 4500. 00| 4200. 00000 4200. 00
I |
LUMP| 4900. 00000 4900. 00| 1750. 00000 1750. 00| 8400. 00000 8400. 00
I I |
4.000 EACH 3000. 00000 12000. 00| 800. 00000 3200. 00| 250. 00000 1000. 00

0013 210-05716
REI NFORCE DI AGONAL



TI GHTEN ALL WEDGES | N UPPER AND LONER |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 431 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 698, 632. 22 ROUTE : CR 900S
CALL ORDER . 431 CONTRACT ID : B -25705-A COUNTI ES : RUSH
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35 1917625 | (2) 35 1452502 | (3) 35-0182105
| M LESTONE CONTRACTORS, L.P. | TRI SLER CONSTRUCTI ON COVPANY| BLAKLEY CORPORATI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e e e e e e e e e et et e e e e e e e e e e e e m e e e e e e e e e e e e e meeeao
0014 210-05720 LUWP| 6500. 00000 6500. 00| 5000. 00000 5000. 00| 2000. 00000 2000. 00
REPQO NTI NG MASONRY | N ABUTMENTS AND PI ER| | |
0015 210-05721 LUWP| 16000. 00000 16000. 00| 20000. 00000 20000. 00| 18000. 00000 18000. 00
FI RE RETARDANT TREATMENT | | |
0016 210-05804 LUWVP| 5900. 00000 5900. 00| 6500. 00000 6500. 00| 5000. 00000 5000. 00
M SCELLANEQUS REPAI RS | |
0017 210-05813 LUWP| 22500. 00000 22500. 00| 25000. 00000 25000. 00| 35000. 00000 35000. 00
PAI NT BRI DGE [ [ |
0018 210-06750 LUMP| 12800. 00000 12800. 00| 3500. 00000 3500. 00| 4000. 00000 4000. 00
I NSTALL NEW AVWNI NGS |
0019 210-06750 LUWP| 39158. 00000 39158. 00| 48000. 00000 48000. 00| 52000. 00000 52000. 00
| NSTALL NEW SI DI NG | [ |
0020 210-06752 52.000 EACH 120. 00000 6240. 00| 110. 00000 5720. 00| 75. 00000 3900. 00
I NSTALL KI CKER BLOCKS | [ |
0021 210-06752 38.000 EACH 675. 00000 25650. 00| 620. 00000 23560. 00| 800. 00000 30400. 00
| NSTALL NEW FLOOR BEAMS | | |
0022 210-06752 214.000 EACH 125. 00000 26750. 00| 164. 00000 35096. 00| 95. 00000 20330. 00
I NSTALL NEW STRI NGERS | | [
0023 210-06752 72.000 EACH 850. 00000 61200. 00| 895. 00000 64440. 00| 1100. 00000 79200. 00
I NSTALL NEW UPPER CHORD Pl ECE | | |
0024 210-06752 76.000 EACH| 33. 50000 2546. 00| 125. 00000 9500. 00| 30. 00000 2280. 00
I NSTALL RUB RAI L BLOCKI NG | | [
0025 210-06752 2.000 EACH 500. 00000 1000. 00| 2500. 00000 5000. 00| 3500. 00000 7000. 00
| NSTALL STEEL ASSEMBLY 1 | | [
0026 210-06752 8.000 EACH 225. 00000 1800. 00| 690. 00000 5520. 00| 1600. 00000 12800. 00
| NSTALL STEEL ASSEMBLY 2 | | |
0027 210-06752 8.000 EACH 300. 00000 2400. 00| 975. 00000 7800. 00| 2100. 00000 16800. 00
| NSTALL STEEL ASSEMBLY 3 | | |
0028 210-06752 16. 000 EACH 200. 00000 3200. 00| 200. 00000 3200. 00| 200. 00000 3200. 00
| NSTALL STEEL ASSEMBLY 4 | | |
0029 210-06752 16. 000 EACH 220. 00000 3520. 00| 250. 00000 4000. 00| 320. 00000 5120. 00
I NSTALL STEEL ASSEMBLY 5 | | |
0030 210-06752 24.000 EACH 215. 00000 5160. 00| 200. 00000 4800. 00| 480. 00000 11520. 00
I NSTALL STEEL PLATE A-1 [ | |
0031 210-06752 56. 000 EACH 192. 00000 10752. 00| 158. 00000 8848. 00| 320. 00000 17920. 00
I NSTALL STEEL PLATE A-2 | [ |
0032 210-06752 8. 000 EACH| 700. 00000 5600. 00| 320. 00000 2560. 00| 800. 00000 6400. 00
I NSTALL STEEL PLATE A-6 | | |
0033 210-06752 8.000 EACH 85. 00000 680. 00| 375. 00000 3000. 00| 800. 00000 6400. 00
I NSTALL STEEL RCDS, 29 nm DI AVETER | |
0034 210-06981 LUWP| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 2400. 00000 2400. 00
|
|

LATERAL BR



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 431 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 698, 632. 22 ROUTE : CR 900S
CALL ORDER : 431 CONTRACT ID : B -25705-A COUNTI ES : RUSH
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1917625 | (2) 35 1452502 | (3) 35-0182105
| M LESTONE CONTRACTORS, L.P. | TRISLER OONSTRUCTI ON COVPANY| BLAKLEY OORPCRATI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVODUNT|  UNIT PRI CE ANMOUNT
------------------------------------------ Y T N R e TS
0035 210-07004 4.000 EACH| 750. 00000 3000. 00| 350. 00000 1400. 00| 500. 00000 2000. 00
FURNI SH AND FABRI CATE LOAER LATERAL | |
BRACI NG | | |
0036 210- 07005 473.800 n2 | 99. 00000 46906. 20| 138. 00000 65384. 40| 158. 00000 74860. 40
I NSTALL NEW DECKI NG | | |
0037 210- 07006 LUMP| 1300. 00000 1300. 00| 2500. 00000 2500. 00| 900. 00000 900. 00
RESET CAP STONE ON SE W NG | | |
0038 210- 07008 LUMP| 4500. 00000 4500. 00| 4500. 00000 4500. 00| 8400. 00000 8400. 00
RESTORE PORTAL S| DI NG AND ORNAVENTATI ON | | [
0039 303-52308 31.300 My | 75. 00000 2347. 50| 27. 00000 845. 10| 75. 00000 2347.50
COVPACTED AGGREGATE, O, 53 | | |
0040 610- 06257 42.000 n2 | 119. 00000 4998. 00| 53. 80000 2259. 60| 240. 00000 10080. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | |
250 nm [ | |
0041 611- 04923 46.000 n2 | 115. 00000 5290. 00| 53. 80000 2474. 80| 160. 00000 7360. 00
CEMENT CONCRETE PAVEMENT FOR APPROACHES, | | |
250 mm | | |
0042 615- 06515 1.000 EACH| 85. 00000 85. 00| 250. 00000 250. 00| 1000. 00000 1000.00
MONUMENT, D | | |
0043 621- 06575 79.000 n2 | 6. 00000 474. 00| 20. 00000 1580. 00| 42. 00000 3318. 00
SCDDI NG, NURSERY | |
0044 703-51032 522.000 kg | 4. 00000 2088. 00| 2. 50000 1305. 00| 5. 00000 2610. 00
REI NFORCI NG STEEL, EPOXY COATED | | |
0045 708- 05394 LUMP| 2350. 00000 2350. 00| 850. 00000 850. 00| 1800. 00000 1800. 00
REPAI R HOLES | N ROOF | | |
0046 711- 05395 1.000 EACH 6600. 00000 6600. 00|  24000. 00000 24000.00|  16000. 00000 16000. 00
REPLACE SEGVENT OF LOAER CHORD | | |
0047 711- 05395 2.000 EACH 1600. 00000 3200. 00| 7500. 00000 15000. 00| 3500. 00000 7000. 00
REPLACE VERTI CAL MEMBER | | |
0048 711- 05396 LUMP| 4900. 00000 4900. 00| 800. 00000 800. 00| 500. 00000 500. 00
REPLACE LATTICE | N UPPER W NDOW | | |
0049 711- 06699 LUVP| 7900. 00000 7900. 00| 4500. 00000 4500. 00| 3000. 00000 3000. 00
STRAI GHTEN LEAN | |
0050 712- 07007 91.500 m | 160. 50000 14685. 75| 184. 00000 16836. 00| 150. 00000 13725. 00
EPOXY | NJECTI ON REPAI R OF CRACKS | | |
0051 715- 05422 13.500 m | 320. 00000 4320. 00| 190. 00000 2565. 00| 325. 00000 4387. 50
Pl PE, SLOTTED DRAIN, 300 nm | | |
0052 801- 04308 2.000 EACH 275. 00000 550. 00| 311. 00000 622. 00| 500. 00000 1000. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0053 801- 06605 4.000 EACH 105. 00000 420. 00| 115. 00000 460. 00| 175. 00000 700. 00

BARRI CADE, I11A [



ENG NEER S ESTI MATE: $
CALL CRDER : 431
LETTI NG DATE : 10/16/01 10:00 AM

698, 632. 22

SET- ASI DE :

DATE : 10/23/01
PAGE : 431 -4

| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT

B -25705-A
GREENFI ELD DI STRI CT

ROUTE :
COUNTI ES :

CR 900S
RUSH

| (1) 351917625

| M LESTONE CONTRACTCRS, L. P.

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY |
__________________________________________ +
0054 801-06640 12.000 EACH
CONSTRUCTI ON SI GN, A |
0055 802-76025 1.317 n®

|
SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 nm TH CKNESS |
0056 802-76035 1.620 n2 |
SI G\, SHEET, ENCAPSULATED LENS W TH |
LEGEND 2. 54 mm TH CKNESS

0057 802-76055
SI GN PCST, A |
0058 807-02560 LUWP|

ELECTRI CAL WORK |
SECTI ON TOTALS |

CONTRACT TOTALS

I
25.500 m |

| (2) 35 1452502

I
AMOUNT

| (3) 35-0182105

I
AMOUNT

| TRI SLER CONSTRUCTI ON COMPANY| BLAKLEY CORPORATI ON

UNIT PRI CE UNIT PRI CE UNIT PRI CE AMDUNT
s 00000 114000 10400000 1248.00]  185.00000 2220, 00
420. 00000 553.14I 200. 00000 263.40I 250. 00000 329. 25
I I
223. 00000 361.26I 190. 00000 307.80I 225. 00000 364. 50
I I
40. 00000 1ozo.ooI 16. 00000 408.ooI 35. 00000 892. 50
9600. 00000 geoo.ooI 12000. 00000 12000 ooI 18200. 00000 18200. 00
$ 509,509.00I $ 637,473.10I 685, 514. 65
TS Ussaso0 00 T s sararao TS egs. 14, 65




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 431 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 698, 632. 22 RQUTE : CR 900S
CALL ORDER : 431 CONTRACT ID: B -25705-A COUNTI ES : RUSH
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35 1801998 | (5) 35 1364963 |
| CLR, I NC. | ERBER & M LLI GAN CONSTR  CO |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m o m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e emeeeaoo
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I |
0001 105-06790 8.000 MG | 1975. 00000 15800. 00| 1000. 00000 8000. 00
FI ELD OFFI CE, 27.9 n2 | |
0002 105-06845 LUWP| 1500. 00000 1500. 00| 15000. 00000 15000. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUMP| 42200. 00000 42200. 00| 43500. 00000 43500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMWP| 4200. 00000 4200. 00| 4500. 00000 4500. 00
CLEARI NG RI GHT OF WAY | | [
0005 202-06541 72.000 EACH 170. 00000 12240. 00| 200. 00000 14400. 00
REMOVE AND REPLACE LOMNER LATERAL BRACI NG | |
0006 202-06541 38.000 EACH 335. 00000 12730. 00| 400. 00000 15200. 00
REMOVE FLOOR BEAMS | | [
0007 202-07003 LUMP| 5500. 00000 5500. 00| 4500. 00000 4500. 00
REMOVE AND REMOUNT CURB BQARDS | | [
0008 202-07003 LUWP| 22250. 00000 22250. 00| 8500. 00000 8500. 00
REMOVE AND REMOUNT RUB RAI L [ [ |
0009 202-07003 LUMP| 18750. 00000 18750. 00| 29000. 00000 29000. 00
REMOVE DECK AND STRI NGERS | | [
0010 202-07003 LUMP| 15500. 00000 15500. 00| 25000. 00000 25000. 00
REMOVE S| DI NG AND AWM NGS | | [
0011 202-07003 LUMVP| 3500. 00000 3500. 00| 3500. 00000 3500. 00
REMOVE STEEL SUPPORT | | [
0012 210-05715 LUMP| 5500. 00000 5500. 00| 7500. 00000 7500. 00
EARTHWORK | | [
0013 210-05716 4.000 EACH 280. 00000 1120. 00| 480. 00000 1920. 00|
REI NFORCE DI AGONAL | | |
0014 210-05720 LUWP| 17900. 00000 17900. 00| 13500. 00000 13500. 00|
REPQO NTI NG MASONRY | N ABUTMENTS AND PI ER| | |
0015 210-05721 LUWP| 18500. 00000 18500. 00| 18500. 00000 18500. 00|
FI RE RETARDANT TREATMENT | | [
0016 210-05804 LUWP| 36500. 00000 36500. 00| 2500. 00000 2500. 00|
M SCELLANEQUS REPAI RS | | |
0017 210-05813 LUWP| 27900. 00000 27900. 00| 30000. 00000 30000. 00|
PAI NT BRI DGE [ | |
0018 210-06750 LUWP| 14400. 00000 14400. 00| 9750. 00000 9750. 00|
I NSTALL NEW AWNI NGS | | |
0019 210-06750 LUWP| 58500. 00000 58500. 00| 87500. 00000 87500. 00|
I NSTALL NEW SI DI NG | | |
0020 210-06752 52.000 EACH 340. 00000 17680. 00| 150. 00000 7800. 00|

I NSTALL KI CKER BLOCKS



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 10/23/01
PACGE : 431 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 698, 632. 22 ROUTE : CR 900S
CALL ORDER : 431 CONTRACT ID: B -25705-A COUNTI ES : RUSH
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 351801998 | (5) 35 1364963 |
| CLR, I NC. | ERBER & M LLI GAN CONSTR  CO |
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e e e e e e e e e et e e e e e e e e e e e e e m e e e e e e e e e e e e e meeeaoo
0021 210-06752 38.000 EACH 930. 00000 35340. 00| 1200. 00000 45600. 00
| NSTALL NEW FLOOR BEAMS | [ |
0022 210-06752 214.000 EACH 205. 00000 43870. 00| 225. 00000 48150. 00|
| NSTALL NEW STRI NGERS | | [
0023 210-06752 72.000 EACH 1500. 00000 108000. 00| 975. 00000 70200. 00
I NSTALL NEW UPPER CHORD PI ECE | | |
0024 210-06752 76.000 EACH 180. 00000 13680. 00| 100. 00000 7600. 00
I NSTALL RUB RAI L BLOCKI NG | | [
0025 210-06752 2.000 EACH 1000. 00000 2000. 00| 1350. 00000 2700. 00
| NSTALL STEEL ASSEMBLY 1 | | [
0026 210-06752 8.000 EACH 415. 00000 3320. 00| 1650. 00000 13200. 00
I NSTALL STEEL ASSEMBLY 2 | [ |
0027 210-06752 8.000 EACH 970. 00000 7760. 00| 2000. 00000 16000. 00
| NSTALL STEEL ASSEMBLY 3 | | [
0028 210-06752 16. 000 EACH 970. 00000 15520. 00| 875. 00000 14000. 00
| NSTALL STEEL ASSEMBLY 4 | | [
0029 210-06752 16.000 EACH 300. 00000 4800. 00| 975. 00000 15600. 00
| NSTALL STEEL ASSEMBLY 5 | | [
0030 210-06752 24,000 EACH 135. 00000 3240. 00| 600. 00000 14400. 00
| NSTALL STEEL PLATE A-1 | [ |
0031 210-06752 56. 000 EACH| 65. 00000 3640. 00| 550. 00000 30800. 00
I NSTALL STEEL PLATE A-2 [ | |
0032 210-06752 8.000 EACH 695. 00000 5560. 00| 1500. 00000 12000. 00
I NSTALL STEEL PLATE A-6 | [ |
0033 210-06752 8.000 EACH 1600. 00000 12800. 00| 320. 00000 2560. 00
I NSTALL STEEL RODS, 29 nm DI AMETER | | |
0034 210-06981 LUWP| 16700. 00000 16700. 00| 3000. 00000 3000. 00|
TI GHTEN ALL WEDGES | N UPPER AND LOVNER | | |
LATERAL BR [ [ |
0035 210-07004 4,000 EACH 1600. 00000 6400. 00| 1100. 00000 4400. 00
FURNI SH AND FABRI CATE LONER LATERAL | | |
BRACI NG | | |
0036 210-07005 473.800 nR2 | 163. 00000 77229. 40| 175. 00000 82915. 00|
I NSTALL NEW DECKI NG | | |
0037 210-07006 LUWP| 2000. 00000 2000. 00| 1750. 00000 1750. 00|
RESET CAP STONE ON SE W NG | | |
0038 210-07008 LUWP| 18900. 00000 18900. 00| 17250. 00000 17250. 00|
RESTORE PORTAL SI DI NG AND ORNAMENTATI ON | | |
0039 303-52308 31.300 My | 47. 00000 1471. 10| 20. 00000 626. 00|
COVPACTED AGGREGATE, O 53 | |
0040 610-06257 42.000 nR2 | 160. 00000 6720. 00 75. 00000 3150. 00|

REI NFORCED CONCRETE BRI DGE APPRQOACH,

250 mMm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 431 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 698, 632. 22 ROUTE : CR 900S
CALL ORDER : 431 CONTRACT ID: B -25705-A COUNTI ES : RUSH
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35- 1801998 | (5) 35 1364963 |
| CLR, I NC. | ERBER & M LLI GAN CONSTR  CO |
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0041 611-04923 46.000 n2 | 165. 00000 7590. 00| 70. 00000 3220. 00|
CEMENT CONCRETE PAVEMENT FOR APPRQOACHES, | | |
250 mm | | |
0042 615-06515 1.000 EACH 290. 00000 290. 00| 2500. 00000 2500. 00|
MONUMENT, D | | |
0043 621-06575 79.000 n2 | 15. 00000 1185. 00| 12. 00000 948. 00|
SODDI NG,  NURSERY | | |
0044 703-51032 522.000 kg | 5. 00000 2610. 00| 1. 65000 861. 30|
REI NFORCI NG STEEL, EPOXY COATED | | |
0045 708-05394 LUWP| 4500. 00000 4500. 00| 3300. 00000 3300. 00|
REPAI R HOLES | N ROOF | | |
0046 711-05395 1.000 EACH 17800. 00000 17800. 00| 40000. 00000 40000. 00|
REPLACE SEGVENT OF LOWER CHORD | | [
0047 711-05395 2.000 EACH 3800. 00000 7600. 00| 20000. 00000 40000. 00|
REPLACE VERTI CAL MEMBER | | |
0048 711-05396 LUWP| 7200. 00000 7200. 00| 2400. 00000 2400. 00|
REPLACE LATTI CE | N UPPER W NDOW | | |
0049 711-06699 LUWP| 13300. 00000 13300. 00| 10000. 00000 10000. 00|
STRAI GHTEN LEAN | | [
0050 712-07007 91.500 m | 228. 00000 20862. 00| 180. 00000 16470. 00|
EPOXY | NJECTI ON REPAI R OF CRACKS | | |
0051 715-05422 13.500 m | 420. 00000 5670. 00| 150. 00000 2025. 00|
PI PE, SLOTTED DRAIN, 300 nm | | [
0052 801-04308 2.000 EACH 190. 00000 380. 00| 300. 00000 600. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0053 801-06605 4.000 EACH 110. 00000 440. 00| 150. 00000 600. 00|
BARRI CADE, |11A | | |
0054 801-06640 12. 000 EACH 90. 00000 1080. 00| 125. 00000 1500. 00|
CONSTRUCTI ON SI GN, A | | |
0055 802-76025 1.317 n2 | 350. 00000 460. 95| 300. 00000 395. 10|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | | |
0056 802-76035 1.620 n2 | 360. 00000 583. 20| 300. 00000 486. 00|
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0057 802-76055 25.500 m | 20. 00000 510. 00| 27.50000 701. 25|
SIGN POST, A [ | |
0058 807-02560 LUWP| 6000. 00000 6000. 00| 7000. 00000 7000. 00|
ELECTRI CAL WORK | | |
SECTI ON TOTALS | $ 839, 181. 65| $ 888, 977. 65|
------------------------------------------ o m e m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e emeeeaoo
CONTRACT TOTALS | $ 839, 181. 65| $ 888, 977. 65|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 441 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 289, 907. 18 ROUTE : SR 120
CALL ORDER : 441 CONTRACT ID : B -25709-A COUNTI ES : STEUBEN
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
CONTRACT TIME : 07/03/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 5476006
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 351057237 MOCOY, R L., INC $ 282, 594. 71 100. 0000%
2 35-1374866 PRI MOO, | NC. $ 296, 855. 73 105. 0464%
3 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 299, 525. 77 105. 9912%
4 35-1339168 LAPORTE CONSTRUCTI ON CO $ 363, 401. 43 128. 5945%
| (1) 35 1057237 | (2) 35 1374866 | (3) 35-1817530
| MOOOY, R L., INC | PRIMOO, | NC. | PI ONEER ASSOCI ATES, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ At
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105- 06790 7.000 M6 | 500. 00000 3500. 00| 1302. 95000 9120. 65| 1700. 00000 11900. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 8000. 00000 8000. 00| 5937. 11000 5937. 11| 3550. 00000 3550. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110-01001 LUMP|  14000. 00000 14000. 00|  14842. 78000 14842.78|  14900. 00000 14900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 182.000 2 | 18. 00000 3276. 00| 20. 25000 3685. 50| 27. 40000 4986. 80
PAVEMENT, REMOVE | | |
0005 202- 02241 167.200 m | 15. 00000 2508. 00| 15. 00000 2508. 00| 15. 00000 2508. 00
GUARDRAI L, REMOVE | | |
0006 202-51328 LUMP|  76000. 00000 76000.00|  50548. 00000 50548.00|  39300. 00000 39300. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-51822 438.000 n2 | 9. 00000 3942. 00| 12. 00000 5256. 00| 11. 10000 4861. 80
BRI DGE DECK OVERLAY, REMOVE | | |
0008 202- 60820 339.000 n2 | 9. 00000 3051. 00| 8. 40000 2847. 60| 8. 30000 2813. 70
SURFACE M LLI NG, ASPHALT | | |
0009 202- 60822 438.000 n2 | 9. 00000 3942. 00| 12. 00000 5256. 00| 6. 10000 2671. 80
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE | | |
0010 211-06467 12.400 n8 | 35. 00000 434. 00| 146. 00000 1810. 40| 56. 00000 694. 40
AGGREGATE FOR END BENT BACKFI LL | | |
0011 303-52308 58.600 My | 30. 00000 1758. 00| 35. 20000 2062. 72| 15. 50000 908. 30
COVPACTED AGGREGATE, O 53 | | |
0012 303-52309 101.000 My | 30. 00000 3030. 00| 30. 00000 3030. 00| 16. 40000 1656. 40
COMPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0013 601- 01522 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00| 1200. 00000 4800. 00

GUARDRAI L TRANSI TI ON TYPE TGB



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 441 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 289, 907. 18 ROUTE : SR 120
CALL ORDER : 441 CONTRACT ID : B -25709-A COUNTI ES : STEUBEN
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT FT. WAYNE Di STRI CT
SET- ASI DE :
| (1) 35-1057237 | (2) 35 1374866 | (3) 35-1817530
| MCOOY, R L., INC | PRIMOO, | NC. | Pl ONEER ASSOCI ATES, | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0014 601-01846 1.000 EACH| 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0015 601-07023 2.000 EACH 4500. 00000 9000. 00| 4500. 00000 9000. 00| 4500. 00000 9000. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | | [
0016 601- 94689 3.000 EACH 2200. 00000 6600. 00| 2200. 00000 6600. 00| 2200. 00000 6600. 00
GUARDRAI L END TREATMENT, CS | |
0017 601-99105 141.000 m | 30. 00000 4230. 00| 30. 00000 4230. 00| 30. 00000 4230. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0018 602- 06639 79.000 m | 70. 00000 5530. 00| 42. 00000 3318. 00| 85. 30000 6738. 70
TEMPORARY CONCRETE BARRI ER,  ANCHORED | | |
0019 602- 06646 40.000 m | 65. 00000 2600. 00| 38. 00000 1520. 00| 80. 30000 3212. 00
TEMPORARY CONCRETE BARRI ER | | |
0020 602- 06729 12.000 EACH| 10. 00000 120. 00| 10. 60000 127. 20| 11. 80000 141. 60
BARRI ER DELI NEATOR | |
0021 610- 05527 201.000 My | 55. 00000 11055. 00| 55. 00000 11055. 00| 86. 10000 17306. 10
HVA FOR APPROACHES | | |
0022 610- 06257 174.000 n2 | 74. 00000 12876. 00| 65. 00000 11310. 00| 65. 40000 11379. 60
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | |
0023 702-51005 8.200 nB8 | 900. 00000 7380. 00| 1400. 00000 11480. 00| 1572. 00000 12890. 40
CONCRETE, A, SUBSTRUCTURE | | |
0024 702-51863 201.000 EACH 8. 00000 1608. 00| 8. 30000 1668. 30| 7. 80000 1567. 80
FI ELD DRI LLED HOLE | N CONCRETE | |
0025 703-51030 2136.000 kg | 1. 20000 2563. 20| 2. 06000 4400. 16| 1. 40000 2990. 40
REl NFORCI NG STEEL | | |
0026 703-51032 5545.000 kg | 1. 25000 6931. 25| 2.21000 12254. 45| 1. 60000 8872. 00
REI NFORCI NG STEEL, EPOXY CQOATED | | |
0027 703-97936 56.000 EACH 15. 00000 840. 00| 17. 89000 1001. 84] 19. 50000 1092. 00
THREADED Tl E BAR ASSEMBLY, EPOXY CQOATED | | |
0028 704-51002 10.000 n8 | 800. 00000 8000. 00| 825. 00000 8250. 00| 1589. 00000 15890. 00
CONCRETE, C, SUPERSTRUCTURE | |
0029 706- 05732 4.000 EACH| 1400. 00000 5600. 00| 865. 00000 3460. 00| 1322. 00000 5288. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | |
0030 706-51025 61.900 m | 100. 00000 6190. 00| 175. 00000 10832. 50| 172. 00000 10646. 80
CONCRETE, C, RAILING | | |
0031 709-51821 LUMP| 3200. 00000 3200. 00| 1255. 13000 1255. 13| 4270. 00000 4270. 00
SURFACE SEAL | | |
0032 715-91361 2.500 m | 50. 00000 125. 00| 160. 40000 401. 00| 106. 50000 266. 25
PI PE, PVC, 150 mm | | |
0033 722-51401 25.000 n2 | 75. 00000 1875. 00| 100. 00000 2500. 00| 146. 60000 3665. 00

BRI DGE DECK PATCHI NG, FULL DEPTH



I NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 10/23/01
PAGE : 441 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 289, 907. 18 ROUTE : SR 120
CALL ORDER . 441 CONTRACT ID: B -25709-A COUNTI ES : STEUBEN
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35- 1057237 | (2) 35 1374866 | (3) 35-1817530
| MCCOY, R L., INC | PRIEM2O, | NC. | Pl ONEER ASSOCI ATES, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o m e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e mmeeeoo
0034 722-51842 411.000 n2 | 38. 00000 15618. 00| 85. 00000 34935. 00| 64. 60000 26550. 60
BRI DGE DECK OVERLAY | [ |
0035 722-51846 3.600 nB | 395. 00000 1422. 00| 395. 00000 1422. 00| 395. 00000 1422. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0036 722-51852 50.000 n2 | 50. 00000 2500. 00| 150. 00000 7500. 00| 109. 80000 5490. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0037 724-51925 29.600 m | 300. 00000 8880. 00| 350. 00000 10360. 00| 356. 90000 10564. 24
STRUCTURAL EXPANSI ON JO NT, SS | |
0038 801-01851 LUMP| 15000. 00000 15000. 00| 10990. 00000 10990. 00| 13990. 00000 13990. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0039 801-06203 291.000 m | 0. 37000 107. 67| 0. 37000 107. 67| 0. 39000 113. 49
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0040 801-06207 2091.000 m | 2. 33000 4872. 03| 2. 33000 4872. 03| 2. 33000 4872.03
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0041 801-06218 10.600 m | 58. 35000 618. 51| 58. 35000 618. 51| 58. 35000 618. 51
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 nm | | |
0042 801-06606 2.000 EACH 125. 00000 250. 00| 125. 00000 250. 00| 125. 00000 250. 00
BARRI CADE, |11B [ [ |
0043 801-06640 23.000 EACH 92. 00000 2116. 00| 92. 00000 2116. 00| 92. 00000 2116. 00
CONSTRUCTI ON SI G\, A | | |
0044 801-06645 4,000 EACH 19. 00000 76. 00| 19. 00000 76. 00| 19. 00000 76. 00
CONSTRUCTI ON SIGN, B | [ |
0045 801-06775 LUVP| 2505. 00000 2505. 00| 3175. 13000 3175. 13| 7800. 00000 7800. 00
MAI NTAI NI NG TRAFFI C | | [
0046 808-06713 410.000 m | 0. 76000 311. 60| 0. 76000 311. 60| 0. 76000 311. 60
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0047 808-06714 410.000 m | 0. 76000 311. 60| 0. 76000 311. 60| 0. 76000 311. 60
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0048 808-06716 547.000 m | 3. 55000 1941. 85| 3. 55000 1941. 85| 3. 55000 1941. 85
LI NE, REMOVE [ | |
SECTI ON TOTALS | $ 282, 594. 71| $ 296, 855. 73| $ 299, 525. 77
------------------------------------------ o e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e meceoaoo-

CONTRACT TOTALS | $ 282,594. 71| $ 296, 855. 73| $ 299, 525. 77




TEMPORARY CONCRETE BARRI ER

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PACGE : 441 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 289, 907. 18 ROUTE : SR 120
CALL ORDER . 441 CONTRACT ID: B -25709-A COUNTI ES : STEUBEN
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 351339168 | [
| LAPORTE CONSTRUCTI ON CO | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeeo
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| I |
0001 105-06790 7.000 MXS | 1200. 00000 8400. 00| |
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105-06845 LUWP| 3120. 96000 3120. 96| |
CONSTRUCTI ON ENG NEERI NG | [ [
0003 110-01001 LUWP|  18175. 50000 18175. 50| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 182.000 n2 | 43. 89000 7987. 98| |
PAVEMENT, REMOVE [ | |
0005 202-02241 167.200 m | 15. 00000 2508. 00| |
GUARDRAI L, REMOVE [ | |
0006 202-51328 LUMP| 58173. 03000 58173. 03] |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-51822 438.000 n2 | 10. 45000 4577. 10| |
BRI DGE DECK OVERLAY, REMOVE | | [
0008 202-60820 339.000 n2 | 8. 63000 2925. 57| |
SURFACE M LLI NG, ASPHALT | [ |
0009 202-60822 438.000 n2 | 4. 55000 1992. 90| |
SURFACE M LLI NG PORTLAND CEMENT | [ [
CONCRETE | | |
0010 211-06467 12.400 nB | 202. 86000 2515. 46| |
AGGREGATE FOR END BENT BACKFI LL | [ |
0011 303-52308 58.600 My | 51. 29000 3005. 59| |
COVPACTED AGGREGATE, O, 53 | | |
0012 303-52309 101.000 My | 44. 04000 4448. 04| |
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0013 601-01522 4.000 EACH 1200. 00000 4800. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0014 601-01846 1.000 EACH 1500. 00000 1500. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0015 601-07023 2.000 EACH 4500. 00000 9000. 00| |
ENERGY ABSCORBI NG TERM NAL, CZ, TL-2 | | |
0016 601-94689 3.000 EACH 2200. 00000 6600. 00| |
GUARDRAI L END TREATMENT, OS | | |
0017 601-99105 141.000 m | 30. 00000 4230. 00| |
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0018 602-06639 79.000 m | 183. 85000 14524. 15| |
TEMPCRARY CONCRETE BARRI ER, ANCHORED | | |
0019 602-06646 40.000 m | 296. 68000 11867. 20| |
|



ENG NEER S ESTI MATE: $ 289, 907. 18

CALL CRDER : 441

LETTI NG DATE : 10/16/01 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STRI CT

B -25709-A

FT. WAYNE DI STRI CT

DATE : 10/23/01
PAGE : 441 -5

RQUTE : SR 120
COUNTI ES : STEUBEN

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY
__________________________________________ +
0020 602-06729 12. 000 EACH
BARRI ER DELI NEATOR |
0021 610- 05527 201.000 My
HVA FOR APPROACHES |
0022 610-06257 174.000 n2 |
REI NFORCED CONCRETE BRI DGE APPROACH, |
250 mMm |
0023 702-51005 8.200 nB |
CONCRETE, A, SUBSTRUCTURE |
0024 702-51863 201. 000 EACH|
FI ELD DRI LLED HOLE | N CONCRETE |
0025 703-51030 2136.000 kg |
REI NFORClI NG STEEL |
0026 703-51032 5545.000 kg |
REI NFORCI NG STEEL, EPOXY COATED |
0027 703-97936 56. 000 EACH|
THREADED Tl E BAR ASSEMBLY, EPOXY COATED |
0028 704-51002 10.000 nB |
CONCRETE, C, SUPERSTRUCTURE |
0029 706-05732 4.000 EACH
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC |
0030 706-51025 61.900 m |
CONCRETE, C, RAILING |
0031 709-51821 LUMP|
SURFACE SEAL |
0032 715-91361 2.500 m |
PI PE, PVC, 150 nmm |
0033 722-51401 25.000 n2 |
BRI DGE DECK PATCHI NG FULL DEPTH |
0034 722-51842 411.000 n2 |
BRI DGE DECK OVERLAY |
0035 722-51846 3.600 n3 |
BRI DGE DECK OVERLAY, ADDI Tl ONAL |
0036 722-51852 50.000 n2 |
BRI DGE DECK PATCHI NG PARTI AL DEPTH |
0037 724-51925 29.600 m |
STRUCTURAL EXPANSI ON JA NT, SS |
0038 801-01851 LUMP|

| (4) 351339168
| LAPORTE CONSTRUCTI ON CO

TEMPORARY TRAFFI C SI GNAL W TH DETECTORS |

0039 801-06203 291. 000

TEMPORARY PAVEMENT MARKING 100 mm

m |

UNIT PR CE

55.

1003.

21.
2101.
1000.

118.
3200.
184.
513.
108.
395.
153.
518.

18680.

00000

. 81000

91000

. 13000

. 54000

. 86000

74000
99000
00000
00000
00000
37000
01000
44000
00000
70000
34000

00000

. 37000

I
AMOUNT

11055.

13364.

8232.
1634.
3289.

4768.

1217

21019.

4000.

7304

3200

460.

12825.

44568.

1422.

7685.

15342.

18680.

107.

. 44]

90|

00|

.20

. 00|

93
25|
84
00|
00
86|
00|

67|

UNIT PR CE

AMOUNT|  UNIT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 441 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 289, 907. 18 ROUTE : SR 120
CALL ORDER . 441 CONTRACT ID : B -25709-A COUNTI ES : STEUBEN
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT FT. WAYNE DI STRI CT
SET- ASI DE :
| (4) 351339168 | [
| LAPORTE CONSTRUCTI ON CO | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT UNI T PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et et e e e e e e e e e e e e m e e e e e e e e e e e e e meeeao
0040 801-06207 2091.000 m | 2. 33000 4872. 03| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0041 801-06218 10.600 m | 58. 35000 618. 51| |
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 nm [ | |
0042 801-06606 2.000 EACH 125. 00000 250. 00| |
BARRI CADE, 111B | | [
0043 801-06640 23.000 EACH 92. 00000 2116. 00| |
CONSTRUCTI ON SI GN, A | [ [
0044 801-06645 4.000 EACH 19. 00000 76. 00| |
CONSTRUCTI ON SI G\, B | | |
0045 801-06775 LUWP| 2290. 00000 2290. 00| |
MAI NTAI NI NG TRAFFI C [ [ |
0046 808-06713 410.000 m | 0. 76000 311. 60| |
LI NE, PAINT, SCLID, WHI TE, 100 mm | | |
0047 808-06714 410.000 m | 0. 76000 311. 60| |
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0048 808-06716 547.000 m | 3. 55000 1941. 85| |
LI NE, REMOVE [ | [
SECTI ON TOTALS | $ 363, 401. 43| |

CONTRACT TOTALS




| NDI ANA DEPARTMENT OF TRANSPORTATI ON 10/ 23/ 01
451 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 266, 090. 97 ROUTE : CR 500S
CALL ORDER . 451 CONTRACT ID: B -25814-A COUNTI ES : PARKE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT . CRAWFCRDSVI LLE DI STRI CT
CONTRACT TIME : 07/15/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 9961012
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAMVE Bl D LOW BI D
1 35-1801998 CLR, I NC $ 273, 099. 17 100. 0000%
2 35-1381845 HARVEY, CGECRGE R & SON, I NC $ 315, 146. 80 115. 3964%
3 35-1561256 KASER- SPRAKER CONSTRUCTI ON $ 333, 225. 00 122. 0161%
4 35-1136349 TSCHUCOR, GALE COVPANY, | NC. $ 416, 282. 93 152. 4292%
| (1) 35-1801998 | (2) 35-1381845 | (3) 35-1561256
| CLR, I NC. | HARVEY, CGEORGE R & SON, | NC| KASER SPRAKER CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ A
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105-06790 5.000 MOS | 2300. 00000 11500. 00| 1500. 00000 7500. 00| 2000. 00000 10000. 00
FI ELD OFFI CE, 27.9 n? | |
0002 105-06845 LUWP| 1000. 00000 1000. 00| 10000. 00000 10000. 00| 1100. 00000 1100. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUWP| 13650. 00000 13650. 00| 15000. 00000 15000. 00| 16500. 00000 16500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 5460. 00000 5460. 00| 3000. 00000 3000. 00| 4500. 00000 4500. 00
CLEARI NG RI GHT OF WAY | | |
0005 203-02000 8.000 nB8 | 45. 00000 360. 00| 50. 00000 400. 00| 210. 00000 1680. 00
EXCAVATI ON, COVVON | |
0006 205-02224 54.000 m | 7. 25000 391. 50| 7.50000 405. 00| 7.00000 378. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0007 206-51230 19.000 n8 | 81. 00000 1539. 00| 200. 00000 3800. 00| 175. 00000 3325. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0008 210-05721 LUWP| 4000. 00000 4000. 00| 6450. 00000 6450. 00| 18125. 00000 18125. 00
FI RE RETARDANT TREATMENT [ [ |
0009 210-05813 LUWP| 7500. 00000 7500. 00| 7500. 00000 7500. 00| 7200. 00000 7200. 00
PAI NT BRI DGE | |
0010 211-02060 4.000 nB | 75. 00000 300. 00| 150. 00000 600. 00| 180. 00000 720. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0011 303-52308 62.800 My | 62. 00000 3893. 60| 30. 00000 1884. 00| 43. 00000 2700. 40
COVPACTED AGGREGATE, O, 53 | [ |
0012 303-52309 7.000 | 88. 00000 616. 00| 30. 00000 210. 00| 95. 00000 665. 00
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0013 402-05474 15.000 My | 105. 00000 1575. 00| 180. 00000 2700. 00| 160. 00000 2400. 00

HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 451 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 266, 090. 97 RQUTE : CR 500S
CALL ORDER . 451 CONTRACT ID: B -25814-A COUNTI ES : PARKE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35 1801998 | (2) 35 1381845 | (3) 35-1561256
| CLR I NC. | HARVEY, GEORGE R & SQON, | NC| KASER SPRAKER CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0014 402-05477 6.700 My | 230. 00000 1541. 00| 366. 00000 2452. 20| 160. 00000 1072. 00
HVA SURFACE 9.5 mm MAI NLI NE | | |
0015 404-05511 19.000 n2 | 10. 00000 190. 00| 64. 00000 1216. 00| 10. 00000 190. 00
SEAL COAT, 2 | [ |
0016 405-05518 94.000 n2 | 3. 00000 282. 00| 3. 90000 366. 60| 2. 00000 188. 00
ASPHALT FOR PRI ME COAT | [ |
0017 406-05521 91.000 n2 | 3. 00000 273. 00| 0. 10000 9. 10| 1. 70000 154. 70
ASPHALT FOR TACK COAT | [ |
0018 601-90027 69.000 m | 70. 00000 4830. 00| 110. 00000 7590. 00| 54. 00000 3726. 00
GUARDRAI L, WDOD BEAM [ [ [
0019 610-06257 49.400 n2 | 135. 00000 6669. 00| 145. 00000 7163. 00| 102. 00000 5038. 80
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0020 616-02320 170.000 n2 | 5. 00000 850. 00| 4. 00000 680. 00| 4. 00000 680. 00
GEOTEXTI LES | | |
0021 616-06405 93.000 My | 35. 00000 3255. 00| 25. 00000 2325. 00| 60. 00000 5580. 00
Rl PRAP, REVETMENT [ | |
0022 621-01004 1.000 EACH 515. 00000 515. 00| 520. 00000 520. 00| 450. 00000 450. 00
MBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0023 621-06545 0.072 My | 750. 00000 54. 00| 125. 00000 9. 00| 200. 00000 14. 40
FERTI LI ZER | | [
0024 621-06548 0.880 kg | 40. 00000 35. 20| 60. 00000 52. 80| 55. 00000 48. 40
SEED M XTURE, CV [ [ |
0025 621-06559 80.000 n2 | 7. 25000 580. 00| 5. 50000 440. 00| 5. 00000 400. 00
MULCHED SEEDI NG, R | | |
0026 702-51863 194. 000 EACH 7.00000 1358. 00| 10. 00000 1940. 00| 10. 00000 1940. 00
FI ELD DRI LLED HOLE I N CONCRETE | | |
0027 702-90915 17.000 nB8 | 676. 00000 11492. 00| 1675. 00000 28475. 00| 910. 00000 15470. 00
CONCRETE, A | | |
0028 703-51030 1366. 000 kg | 3. 00000 4098. 00| 3. 00000 4098. 00| 2. 40000 3278. 40
REI NFORCI NG STEEL | | |
0029 711-51035 155. 000 kg | 20. 00000 3100. 00| 20. 00000 3100. 00| 7.00000 1085. 00
STRUCTURAL STEEL | | [
0030 712-03819 170.000 n2 | 145. 00000 24650. 00| 130. 00000 22100. 00| 135. 00000 22950. 00
TI MBER ROOF | | |
0031 712-03820 181.000 n2 | 175. 00000 31675. 00| 125. 00000 22625. 00| 70. 00000 12670. 00
TI MBER SI DI NG | | |
0032 712-04707 LUWP| 1000. 00000 1000. 00| 2000. 00000 2000. 00| 2800. 00000 2800. 00
BRI DGE CLEANI NG | | |
0033 712-94080 80.000 n2 | 192. 00000 15360. 00| 140. 00000 11200. 00| 170. 00000 13600. 00

TI MBER DECK | | |



I NDI ANA DEPARTMENT OF TRANSPCRTATI ON DATE : 10/23/01
PAGE : 451 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE $ 266, 090. 97 RQUTE : CR 500S
CALL ORDER . 451 CONTRACT ID: B -25814-A COUNTI ES : PARKE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (1) 35 1801998 | (2) 35 1381845 | (3) 35-1561256
| CLR I NC. | HARVEY, GEORGE R & SQON, | NC| KASER SPRAKER CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e e meeeaoo
0034 712-94725 6.719 nB8 | 7365. 00000 49485. 44| 13000. 00000 87347. 00| 6200. 00000 41657. 80
STRUCTURAL TI MBER [ [ |
0035 712-95361 LUWP| 5800. 00000 5800. 00| 16000. 00000 16000. 00| 79454, 00000 79454, 00
TEMPORARY SUPPORT, TI MBER | |
0036 712-97577 LUWP| 40500. 00000 40500. 00| 23000. 00000 23000. 00| 37800. 00000 37800. 00
GLULAM SUPERSTRUCTURE | |
0037 728-98377 LUWP| 2100. 00000 2100. 00| 3000. 00000 3000. 00| 2600. 00000 2600. 00
MASONRY COATI NG | | [
0038 729-51875 7.300 n2 | 156. 00000 1138. 80| 400. 00000 2920. 00| 150. 00000 1095. 00
CONCRETE, A, PATCHI NG | | [
0039 801-04308 2.000 EACH 750. 00000 1500. 00| 325. 00000 650. 00| 825. 00000 1650. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0040 801-06605 4.000 EACH 250. 00000 1000. 00| 120. 00000 480. 00| 300. 00000 1200. 00
BARRI CADE, |11A | |
0041 801-06640 4.000 EACH 375. 00000 1500. 00| 120. 00000 480. 00| 300. 00000 1200. 00
CONSTRUCTI ON SI GN, A | [ [
0042 801-06775 LUVP| 300. 00000 300. 00| 500. 00000 500. 00| 750. 00000 750. 00
MAI NTAI NI NG TRAFFI C | | [
0043 802-05701 17.500 m | 26. 00000 455, 00| 54. 00000 945. 00| 50. 00000 875. 00
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | [ [
BASE | | |
0044 802-76025 1.000 n2 | 172. 00000 172. 00| 230. 00000 230. 00| 230. 00000 230. 00

SI GN, SHEET, ENCAPSULATED LENS W TH |
LEGEND, 2.03 nm THI CKNESS |
0045 802-76035 1.670 n2 | 189. 00000 315. 63

|
I
[ 230. 00000 384. 10| 230. 00000 384. 10
SIGN, SHEET, ENCAPSULATED LENS W TH [ |
LEGEND 2. 54 nm TH CKNESS | | |
0046 900- 04999 20.000 EACH 262. 00000 5240. 00| 70. 00000 1400. 00| 185. 00000 3700. 00
POST , GUARDRAI L, WOCD | [ |
SECTI ON TOTALS | $  273,099. 17 $ 315, 146. 80| $  333,225.00
------------------------------------------ o m e m e e o e e e e e e et e e m e e m e e e e et e e e e e e e e e eeeemeao--

CONTRACT TOTALS | $ 273, 099. 17| $ 315, 146. 80| $ 333, 225. 00




REI NFORCED CONCRETE BRI DGE APPROACH,

250 nm

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PACGE : 451 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 266, 090. 97 ROUTE : CR 500S
CALL ORDER . 451 CONTRACT ID: B -25814-A COUNTI ES : PARKE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 351136349 | [
| TSCHUOR, GALE COVPANY, INC. | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PR CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e meeeo
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I |
0001 105-06790 5.000 MOs | 1783. 40000 8917. 00| |
FI ELD OFFI CE, 27.9 n2 | | |
0002 105-06845 LUWP| 2929. 87000 2929. 87| |
CONSTRUCTI ON ENGI NEERI NG [ [ |
0003 110-01001 LUMP| 20500. 00000 20500. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 50735. 19000 50735. 19| |
CLEARI NG RI GHT OF WAY | | [
0005 203-02000 8.000 nB8 | 873. 04000 6984. 32| |
EXCAVATI ON, COVVON | [ [
0006 205-02224 54.000 m | 8. 04000 434. 16| |
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0007 206-51230 19.000 nB | 52. 30000 993. 70| |
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | [
0008 210-05721 LUWP| 7136. 14000 7136. 14| |
FI RE RETARDANT TREATMENT [ | |
0009 210-05813 LUWP| 8579. 41000 8579. 41| |
PAI NT BRI DGE | | |
0010 211-02060 4.000 nB | 271. 67000 1086. 68| |
B BORROW FOR STRUCTURE BACKFI LL | | |
0011 303-52308 62.800 My | 48. 85000 3067. 78| |
COVPACTED AGGREGATE, O, 53 | | |
0012 303-52309 7.000 My | 104. 42000 730. 94| |
COWPACTED AGGREGATE FOR SHOULDER, 0, 53 | | |
0013 402-05474 15. 000 [ 200. 00000 3000. 00| |
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0014 402-05477 6.700 My | 406. 11000 2720. 94| |
HVA SURFACE 9.5 mm MAI NLI NE | | |
0015 404-05511 19.000 n2 | 71. 07000 1350. 33| |
SEAL CQOAT, 2 | [ |
0016 405-05518 94.000 n2 | 4. 30000 404. 20| |
ASPHALT FOR PRI ME COAT | | |
0017 406-05521 91.000 n2 | 0. 08000 7. 28| |
ASPHALT FOR TACK COAT | | |
0018 601-90027 69.000 m | 140. 12000 9668. 28| |
GUARDRAI L, WDOD BEAM | |
0019 610-06257 49.400 n2 | 63. 29000 3126. 53 |
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PAGE : 451 -5
TABULATI ON OF BI b5
ENG NEER S ESTI MATE: $ 266, 090. 97 RQUTE : CR 500S
CALL ORDER . 451 CONTRACT ID: B -25814-A COUNTI ES : PARKE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT CRAWFORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35- 1136349 | |
| TSCHUOR, GALE COVPANY, INC. | |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT UNI T PRI CE AMOUNT
------------------------------------------ o m e m e e e e e e e e e et e et e e e e e e e e e e e e e e e e e e e e e e e e meeeoo
0020 616-02320 170.000 n2 | 2.72000 462. 40| |
GEOTEXTI LES | [ [
0021 616-06405 93.000 My | 59. 52000 5535. 36| |
R PRAP, REVETNMENT [ [
0022 621-01004 1.000 EACH 573. 23000 573. 23| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0023 621-06545 0.072 My | 176. 92000 12. 74| |
FERTI LI ZER | | |
0024 621-06548 0.880 kg | 63. 69000 56. 05| |
SEED M XTURE, CV | | |
0025 621-06559 80.000 n2 | 6. 11000 488. 80| |
MULCHED SEEDI NG R | | |
0026 702-51863 194. 000 EACH 10. 36000 2009. 84| |
FI ELD DRI LLED HOLE | N CONCRETE | | |
0027 702-90915 17.000 nB8 | 272. 68000 4635. 56| |
CONCRETE, A | | |
0028 703-51030 1366. 000 kg | 2. 16000 2950. 56| |
REI NFORCI NG STEEL | | |
0029 711-51035 155.000 kg | 3. 77000 584. 35| |
STRUCTURAL STEEL | | |
0030 712-03819 170.000 n2 | 286. 62000 48725. 40| |
TI MBER ROCOF | | |
0031 712-03820 181.000 n2 | 117. 19000 21211. 39| |
TI MBER SI DI NG [ | |
0032 712-04707 LUWP| 3993. 54000 3993. 54| |
BRI DGE CLEANI NG | | |
0033 712-94080 80.000 n2 | 178. 34000 14267. 20| |
TI MBER DECK | | |
0034 712-94725 6.719 n8 | 16082. 54000 108058. 59| |
STRUCTURAL TI MBER | | [
0035 712-95361 LUWP| 34298. 55000 34298. 55| |
TEMPORARY SUPPORT, TI MBER | | |
0036 712-97577 LUMP| 26286. 00000 26286. 00| |
GLULAM SUPERSTRUCTURE | [ |
0037 728-98377 LUWP| 3760. 42000 3760. 42| |
MASONRY COATI NG | | |
0038 729-51875 7.300 n2 | 144. 84000 1057. 33| |
CONCRETE, A, PATCHI NG | | |
0039 801-04308 2.000 EACH 343. 94000 687. 88| |
I

ROAD CLOSURE SI GN ASSEMBLY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 10/23/01
PACGE : 451 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 266, 090. 97 RQUTE : CR 500S
CALL ORDER . 451 CONTRACT ID: B -25814-A COUNTI ES : PARKE
LETTI NG DATE : 10/16/01 10:00 AM DI STRI CT CRAWFCORDSVI LLE DI STRI CT
SET- ASI DE :
| (4) 35-1136349 | [
| TSCHUOR, GALE COVPANY, INC. | |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m e e e e e e e e e et e et e e e e et e e e e e e e e e e e e e e e e e emeeeeo
0040 801-06605 4.000 EACH 127. 39000 509. 56| |
BARRI CADE, |11A | | |
0041 801-06640 4.000 EACH 127. 39000 509. 56| |
CONSTRUCTI ON SI GN, A | | [
0042 801-06775 LUMP| 481. 52000 481. 52| |
MAI NTAI NI NG TRAFFI C | | [
0043 802-05701 17.500 m | 62. 42000 1092. 35| |
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | | |
0044 802-76025 1.000 n2 | 266. 24000 266. 24| |
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS [ [ |
0045 802-76035 1.670 n2 | 263. 69000 440. 36| |
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | [ |
0046 900-04999 20. 000 EACH| 47. 77000 955. 40| |
POST , GUARDRAI L, WOOD | | |
SECTI ON TOTALS | $ 416, 282.93| |

CONTRACT TOTALS [







